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          CALL ORDER   : 140                                              CONTRACT ID  : R -31220-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          12.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       8,250.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                 3,450.000        LFT 

  15  202-03875           CONCRETE STEPS, REMOVE                                                    46.000        EACH 

  16  202-06541           REMOVE                                                                     5.000        EACH 

  17  202-06541           REMOVE                                                                     7.000        EACH 

  18  202-11979           WATER SYSTEM, ABANDON                                                 LUMP              LUMP 

  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                               132.000        SYS 

  20  202-90747           RETAINING WALL, REMOVE                                                   140.000        LFT 

  21  202-91385           INLET, REMOVE                                                             13.000        EACH 

  22  202-93047           MANHOLE, REMOVE                                                           23.000        EACH 

  23  202-96133           PIPE, REMOVE                                                             122.000        LFT 

  24  203-02000           EXCAVATION, COMMON                                                       606.000        CYS 

  25  205-06933           TEMPORARY INLET PROTECTION                                                66.000        EACH 

  26  205-06937           TEMPORARY SILT FENCE                                                   7,040.000        LFT 

  27  205-09543           NO 2 STONE                                                               100.000        TON 

  28  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,090.000        SYS 

  29  207-09934           SUBGRADE TREATMENT, TYPE IB                                           13,702.000        SYS 

  30  211-02050           B BORROW                                                               5,700.000        CYS 

  31  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            5,509.000        CYS 

  32  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              30.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,314.000        TON 

  34  303-07449           COMPACTED AGGREGATE, NO. 73                                               61.000        TON 

  35  304-07490           HMA PATCHING, TYPE B                                                      21.000        TON 

  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,222.000        SYS 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        782.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,135.000        TON 

  39  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,362.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                                3,741.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,375.000        LFT 

  42  401-11785           LIQUID ASPHALT SEALANT                                                 3,741.000        LFT 

  43  406-05520           ASPHALT FOR TACK COAT                                                      4.900        TON 

  44  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                          224.000        SYS 

  45  604-06070           SIDEWALK, CONCRETE                                                     2,592.000        SYS 

  46  604-07900           CURB RAMP, CONCRETE, F                                                    44.000        SYS 

  47  604-07900           CURB RAMP, CONCRETE, F                                                    20.000        SYS 

  48  604-07901           CURB RAMP, CONCRETE, G                                                   196.000        SYS 

  49  604-07903           CURB RAMP, CONCRETE, K                                                    45.000        SYS 
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  50  604-44251           STEPS, CONCRETE                                                          103.000        CYS 

  51  604-95344           HAND RAIL, PEDESTRIAN                                                    181.000        LFT 

  52  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    4,907.000        LFT 

  53  605-52807           CURB AND GUTTER, COMBINED                                                 25.000        LFT 

  54  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                   1,249.000        LFT 

  55  610-07487           HMA FOR APPROACHES, TYPE B                                               516.000        TON 

  56  610-08446           PCCP FOR APPROACHES, 6 IN                                                869.000        SYS 

  57  610-09108           PCCP FOR APPROACHES, 9 IN                                                257.000        SYS 

  58  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 

  59  615-06505           MONUMENT, B                                                               11.000        EACH 

  60  616-02320           GEOTEXTILES                                                               30.000        SYS 

  61  616-05688           RIPRAP, CLASS 1                                                           30.000        TON 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  63  621-06545           FERTILIZER                                                                 0.700        TON 

  64  621-06557           SEED MIXTURE, T                                                          507.000        LBS 

  65  621-06565           MULCHING MATERIAL                                                          8.500        TON 

  66  621-06567           WATER                                                                    414.000        kGAL 

  67  621-06575           SODDING, NURSERY                                                       8,205.000        SYS 

  68  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  69  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  70  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  71  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  72  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 

  73  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  74  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  75  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      48.000        MOS 

  76  702-90915           CONCRETE, CLASS A                                                          3.600        CYS 

  77  712-04784           STRUCTURE                                                                  1.000        EACH 

  78  712-04784           STRUCTURE                                                                  1.000        EACH 

  79  715-02185           WATER SERVICE LINE, 1.50 IN                                               50.000        LFT 

  80  715-02874           CURB STOP AND BOX                                                         66.000        EACH 

  81  715-03053           METER PIT                                                                 64.000        EACH 

  82  715-04750           CORPORATION STOP                                                          66.000        EACH 

  83  715-04836           GATE VALVE                                                                 8.000        EACH 

  84  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              566.000        LFT 

  85  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                                3.000        LFT 

  86  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             6,687.000        LFT 

  87  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              895.000        LFT 

  88  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              479.000        LFT 

  89  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              552.000        LFT 

  90  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              448.000        LFT 

  91  715-05155           PIPE, TYPE 2 CIRCULAR 27 IN                                              617.000        LFT 

  92  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              444.000        LFT 

  93  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                               30.000        LFT 

  94  715-05165           PIPE, TYPE 2 CIRCULAR 72 IN                                              689.000        LFT 

  95  715-05408           PIPE SANITARY SEWER 8 IN                                               1,241.000        LFT 

  96  715-05409           PIPE SANITARY SEWER 10 IN                                                299.000        LFT 

  97  715-05411           PIPE SANITARY SEWER 12 IN                                                851.000        LFT 

  98  715-05412           PIPE SANITARY SEWER 15 IN                                              1,150.000        LFT 
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  99  715-05415           PIPE SANITARY SEWER 24 IN                                                647.000        LFT 

 100  715-05415           PIPE SANITARY SEWER 24 IN                                                  7.000        LFT 

 101  715-05711           PIPE SANITARY SEWER 6 IN                                                  35.000        LFT 

 102  715-05712           PIPE SANITARY SEWER 16 IN                                                 40.000        LFT 

 103  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 

 104  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    45.000        TON 

 105  715-08655           PIPE END SECTION, DIA 72"                                                  1.000        EACH 

 106  715-09064           VIDEO INSPECTION FOR PIPE                                              4,956.000        LFT 

 107  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

 108  715-11571           WATER MAIN, DUCTILE IRON 8 IN                                          3,846.000        LFT 

 109  715-11961           PIPE, TYPE 2 DEFORMED MIN AREA 29.5 SFT                                  233.000        LFT 

 110  715-39035           PIPE SANITARY SEWER 21 IN.                                                39.000        LFT 

 111  715-40000           PIPE SANITARY SEWER, 4 IN.                                                 5.000        LFT 

 112  715-91739           WATER SERVICE LINE, 0.75 IN                                            1,463.000        LFT 

 113  715-92253           SEWER, SANITARY LATERAL, RECONNECT                                        51.000        EACH 

 114  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                            98.000        LFT 

 115  715-95866           GATE VALVE, 6 IN.                                                          1.000        EACH 

 116  715-98265           WATER MAIN, DUCTILE IRON, 4 IN                                            77.000        LFT 

 117  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 118  718-52610           AGGREGATE FOR UNDERDRAINS                                                602.000        CYS 

 119  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             4,584.000        SYS 

 120  720-03194           MANHOLE                                                                    1.000        EACH 

 121  720-11756           MANHOLE INTERIOR PROTECTIVE COATING                                        2.000        EACH 

 122  720-45075           INLET, R13                                                                 2.000        EACH 

 123  720-45410           MANHOLE, C4                                                               18.000        EACH 

 124  720-45410           MANHOLE, C4                                                               16.000        EACH 

 125  720-45410           MANHOLE, C4                                                                1.000        EACH 

 126  720-45415           MANHOLE, D4                                                                2.000        EACH 

 127  720-45425           MANHOLE, F4                                                                1.000        EACH 

 128  720-45430           MANHOLE, G4                                                                1.000        EACH 

 129  720-91110           MANHOLE, N4                                                                3.000        EACH 

 130  720-91742           FIRE HYDRANT                                                               8.000        EACH 

 131  720-91973           MANHOLE, H4                                                               10.000        EACH 

 132  720-95422           MANHOLE, J4                                                               20.000        EACH 

 133  720-98174           INLET, B15                                                                56.000        EACH 

 134  720-98555           INLET, C15                                                                 8.000        EACH 

 135  720-98869           MANHOLE, L4, MODIFIED                                                      1.000        EACH 

 136  721-09548           AUTOMATIC DRAINAGE GATE                                                    1.000        EACH 

 137  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

 138  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 

 139  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

 140  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

 141  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 142  801-07118           BARRICADE, III-A                                                         516.000        LFT 

 143  801-07119           BARRICADE, III-B                                                          72.000        LFT 

 144  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        563.000        LFT 

 145  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         26.000        LFT 

 146  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          356.000        SFT 

 147  802-91122           SIGN, GROUND MOUNTED, RESET                                               13.000        EACH 
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 148  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 

 149  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                16.000        EACH 

 150  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         840.000        LFT 

 151  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    3,495.000        LFT 

 152  807-11962           LUMINAIRE, ROADWAY, LED, 185 WATT                                         16.000        EACH 

 153  807-11978           LIGHT POLE, 36 FT E.M.H., 1.0 FT MAST ARM, ANCHOR BASE                    16.000        EACH 

 154  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 155  807-86910           CONNECTOR KIT, UNFUSED                                                    16.000        EACH 

 156  807-86915           CONNECTOR KIT, FUSED                                                      16.000        EACH 

 157  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                43.000        EACH 

 158  807-86935           INSULATION LINK, WATERPROOFED                                             35.000        EACH 

 159  807-87556           WIRE, TW/THW, NO 10 COPPER STRANDED                                    2,160.000        LFT 

 160  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         83.000        LFT 

 161  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       5,811.000        LFT 

 162  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       202.000        LFT 

 163  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,548.000        LFT 

 164  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       86.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 

  13  202-93615           CONCRETE, REMOVE                                                          17.000        SYS 

  14  202-96133           PIPE, REMOVE                                                              26.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                       599.000        CYS 

  16  203-02070           BORROW                                                                 1,066.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                     144.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     28.000        TON 

  19  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  20  205-06934           TEMPORARY MULCH                                                            2.300        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                     110.000        LFT 

  22  205-09543           NO 2 STONE                                                               165.000        TON 

  23  205-11586           TEMPORARY FILTER STONE                                                     2.100        TON 

  24  205-11587           TEMPORARY GEOTEXTILE                                                     325.000        SYS 

  25  205-11591           TEMPORARY SEED MIXTURE                                                   274.000        LBS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              198.000        SYS 

  27  207-09934           SUBGRADE TREATMENT, TYPE IB                                            1,544.000        SYS 

  28  211-02050           B BORROW                                                                 206.000        CYS 

  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               42.000        CYS 

  30  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              902.000        CYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        292.000        TON 

  32  303-01180           COMPACTED AGGREGATE, NO. 53                                              407.000        TON 

  33  304-07490           HMA PATCHING, TYPE B                                                       8.000        TON 

  34  306-08042           MILLING, SCARIFICATION                                                 3,145.000        SYS 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        371.000        TON 

  37  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  256.000        TON 

  38  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           75.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                2,792.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             919.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 2,792.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                  5,173.000        SYS 

  43  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  44  601-02241           GUARDRAIL, REMOVE                                                        444.000        LFT 

  45  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  46  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     487.500        LFT 

  48  610-07487           HMA FOR APPROACHES, TYPE B                                                49.000        TON 

  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
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  50  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 

  51  615-06505           MONUMENT, B                                                                2.000        EACH 

  52  616-02320           GEOTEXTILES                                                              716.000        SYS 

  53  616-05688           RIPRAP, CLASS 1                                                          155.000        TON 

  54  616-06405           RIPRAP, REVETMENT                                                        225.000        TON 

  55  616-06451           RIPRAP, UNIFORM                                                           79.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  57  621-02770           EROSION CONTROL BLANKET                                                  683.000        SYS 

  58  621-06559           MULCHED SEEDING, R                                                     3,767.000        SYS 

  59  621-06567           WATER                                                                      2.000        kGAL 

  60  621-06574           SODDING                                                                  427.000        SYS 

  61  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  62  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 

  63  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  64  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  65  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  66  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  67  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        40.000        MOS 

  68  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  69  714-11957           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             114.000        LFT 

  70  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              121.000        LFT 

  71  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 

  72  720-45030           INLET, E7                                                                  1.000        EACH 

  73  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  74  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  75  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,590.000        LFT 

  76  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 

  77  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  81  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              435.000        LFT 

  82  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         36.000        LFT 

  83  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         24.000        LFT 

  84  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

  85  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   2.000        EACH 

  86  805-06595           CONDUIT, PVC, 2 IN                                                       450.000        LFT 

  87  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    1.000        EACH 

  88  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               975.000        LFT 

  89  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            650.000        LFT 

  90  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

  91  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     175.000        LFT 

  92  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,935.000        LFT 

  93  808-06716           LINE, REMOVE                                                           1,935.000        LFT 

  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,090.000        LFT 

  95  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        48.000        LFT 

  96  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  97  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 

  98  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 3.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                       980.000        CYS 

  13  203-02070           BORROW                                                                   365.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                         194.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,822.000        LFT 

  17  205-09543           NO 2 STONE                                                                47.000        TON 

  18  205-11587           TEMPORARY GEOTEXTILE                                                      70.000        SYS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              543.000        SYS 

  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                            6,790.000        SYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              523.000        CYS 

  22  214-07202           GEOGRID, TYPE IA                                                          22.000        SYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        807.000        TON 

  24  303-07449           COMPACTED AGGREGATE, NO. 73                                               17.000        TON 

  25  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       50.000        TON 

  26  304-07494           WIDENING WITH HMA, TYPE C                                                 78.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               733.000        SYS 

  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        218.000        TON 

  29  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  262.000        TON 

  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          420.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                  513.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             193.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                   513.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  35  502-06457           PCCP, 9 IN                                                               496.000        SYS 

  36  503-05240           D-1 CONTRACTION JOINT                                                    423.000        LFT 

  37  605-06120           CURB, CONCRETE                                                           377.000        LFT 

  38  605-06140           CURB AND GUTTER, CONCRETE                                                985.000        LFT 

  39  605-06205           CENTER CURB, B, CONCRETE                                                 368.000        LFT 

  40  605-97937           CURB AND GUTTER, ROLL CURB                                               419.000        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                               236.000        TON 

  42  610-08446           PCCP FOR APPROACHES, 6 IN                                                 35.000        SYS 

  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                 80.000        SYS 

  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  45  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

  46  615-06505           MONUMENT, B                                                                4.000        EACH 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  48  621-06557           SEED MIXTURE, T                                                           90.000        LBS 

  49  621-06565           MULCHING MATERIAL                                                          1.000        TON 
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  50  621-06567           WATER                                                                      8.000        kGAL 

  51  621-06575           SODDING, NURSERY                                                       1,547.000        SYS 

  52  621-90853           TAPPING SLEEVE WITH VALVE                                                  4.000        EACH 

  53  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  54  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  55  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  56  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              163.000        LFT 

  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              100.000        LFT 

  58  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              566.000        LFT 

  59  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              100.000        LFT 

  60  715-07794           WATER MAIN CONNECTIONS                                                     4.000        EACH 

  61  715-09064           VIDEO INSPECTION FOR PIPE                                                729.000        LFT 

  62  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          120.000        LFT 

  63  720-45045           INLET, J10                                                                 2.000        EACH 

  64  720-45240           CATCH BASIN, J10                                                           1.000        EACH 

  65  720-45340           CATCH BASIN, J10, MODIFIED                                                 1.000        EACH 

  66  720-45410           MANHOLE, C4                                                                3.000        EACH 

  67  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 

  68  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            1.000        EACH 

  69  720-98174           INLET, B15                                                                 1.000        EACH 

  70  720-98687           CATCH BASIN, M10                                                           2.000        EACH 

  71  720-99417           CATCH BASIN, C15                                                           1.000        EACH 

  72  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              68.000        EACH 

  75  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  79  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        172.000        LFT 

  80  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        144.000        LFT 

  81  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 

  82  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           29.000        SFT 

  83  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        108.000        SFT 

  84  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               44.000        SFT 

  85  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          592.000        LFT 

  86  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          63.000        LFT 

  87  808-11650           LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN.                                 48.000        LFT 

  88  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                   32.000        LFT 

  89  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 640.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                         228.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-96133           PIPE, REMOVE                                                           1,001.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     9,156.000        CYS 

  17  203-02070           BORROW                                                                 4,413.000        CYS 

  18  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       9.000        EACH 

  19  205-03371           SEDIMENT, REMOVE                                                       1,824.000        CYS 

  20  205-06930           SPLASHPAD                                                                  6.000        TON 

  21  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                1,822.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,662.000        LFT 

  24  205-06938           TEMPORARY SLOPE DRAIN                                                     88.000        LFT 

  25  205-09543           NO 2 STONE                                                             4,500.000        TON 

  26  206-51220           EXCAVATION, WET                                                           18.000        CYS 

  27  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      57.000        CYS 

  28  207-08264           SUBGRADE TREATMENT, TYPE II                                              594.000        SYS 

  29  207-08268           SUBGRADE TREATMENT, TYPE IV                                           16,619.000        SYS 

  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           92.000        CYS 

  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              301.000        CYS 

  32  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                4.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,394.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                      68.000        CYS 

  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              792.000        TON 

  36  303-07449           COMPACTED AGGREGATE, NO. 73                                              204.000        TON 

  37  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 

  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,244.000        TON 

  39  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                1,662.000        TON 

  40  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,083.000        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                               10,515.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          10,515.000        LFT 

  43  401-11785           LIQUID ASPHALT SEALANT                                                10,515.000        LFT 

  44  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  45  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  46  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

  47  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              3.000        EACH 

  48  601-02241           GUARDRAIL, REMOVE                                                        563.000        LFT 

  49  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  51  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     112.500        LFT 

  52  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 

  53  605-06121           CURB, CONCRETE, B                                                        145.000        LFT 

  54  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               220.000        SYS 

  55  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                190.000        SYS 

  56  610-07487           HMA FOR APPROACHES, TYPE B                                               351.000        TON 

  57  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  58  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  59  615-06490           RIGHT OF WAY MARKER                                                       25.000        EACH 

  60  615-06505           MONUMENT, B                                                               21.000        EACH 

  61  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  62  616-02320           GEOTEXTILES                                                            1,355.000        SYS 

  63  616-06405           RIPRAP, REVETMENT                                                        354.000        TON 

  64  616-06451           RIPRAP, UNIFORM                                                          154.000        TON 

  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  66  621-02770           EROSION CONTROL BLANKET                                                  705.000        SYS 

  67  621-06545           FERTILIZER                                                                 2.000        TON 

  68  621-06553           SEED MIXTURE, R                                                          578.000        LBS 

  69  621-06557           SEED MIXTURE, T                                                          272.000        LBS 

  70  621-06565           MULCHING MATERIAL                                                         14.000        TON 

  71  621-06567           WATER                                                                      5.000        kGAL 

  72  621-06574           SODDING                                                                1,484.000        SYS 

  73  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  74  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  75  701-02938           CORED HOLE IN ROCK, 24 IN                                                 24.000        LFT 

  76  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         193.000        LFT 

  77  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  78  701-09739           PILE SHOE, HP 12 X 53                                                     16.000        EACH 

  79  701-51195           PILE, STEEL H, HP 12 IN X 53                                             185.000        LFT 

  80  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53                 56.000        LFT 

  81  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  7.400        CYS 

  82  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            24.000        EACH 

  83  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 69.200        CYS 

  84  703-06029           REINFORCING BARS, EPOXY COATED                                        86,990.000        LBS 

  85  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  322.000        EACH 

  86  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              170.900        CYS 

  87  706-06344           RAILING, STEEL TS-1                                                       75.000        LFT 

  88  706-09960           RAILING, CONCRETE, FC                                                    173.000        LFT 

  89  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  90  707-11494           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN. X 48 IN.                    258.000        LFT 

  91  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  93  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                      11.000        EACH 

  94  715-03584           SAFETY METAL END SECTION 4:1 DIA 18"                                       3.000        EACH 

  95  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              555.000        LFT 

  96  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               77.000        LFT 

  97  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               84.000        LFT 

  98  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               80.000        LFT 
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  99  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              290.000        LFT 

 100  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               70.000        LFT 

 101  715-05407           PIPE, END BENT DRAIN, 6 IN                                               114.000        LFT 

 102  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

 103  715-46005           PIPE END SECTION, DIA 15"                                                  8.000        EACH 

 104  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

 105  720-45251           CATCH BASIN, K10, MODIFIED                                                 1.000        EACH 

 106  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

 107  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          25.000        SFT 

 108  722-51842           BRIDGE DECK OVERLAY                                                      378.000        SYS 

 109  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.000        CYS 

 110  722-51874           OVERLAY DAM                                                              118.000        SFT 

 111  722-60824           SURFACE MILLING                                                          228.000        SYS 

 112  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 114  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,885.000        LFT 

 115  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 32.000        LFT 

 116  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

 117  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

 118  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 120  801-07118           BARRICADE, III-A                                                         180.000        LFT 

 121  801-07119           BARRICADE, III-B                                                         192.000        LFT 

 122  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        120.000        LFT 

 123  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               90.000        LFT 

 124  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        137.000        LFT 

 125  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           68.000        SFT 

 126  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,560.000        LFT 

 127  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,640.000        LFT 

 128  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        75.000        LFT 

 129  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        52.000        LFT 

 130  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

 131  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

 132  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   440.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-91385           INLET, REMOVE                                                              1.000        EACH 

  13  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  14  202-96133           PIPE, REMOVE                                                             143.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                    21,900.000        CYS 

  16  203-02010           EXCAVATION, ROCK                                                       6,895.000        CYS 

  17  203-02070           BORROW                                                                 6,974.000        CYS 

  18  203-02131           EXPLORATORY EXCAVATION                                                 1,000.000        CYS 

  19  203-02132           EXPLORATORY DRILLING                                                     300.000        LFT 

  20  203-02133           EXPLORATORY CORES                                                        120.000        LFT 

  21  205-06933           TEMPORARY INLET PROTECTION                                                51.000        EACH 

  22  205-06934           TEMPORARY MULCH                                                           18.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   3,831.000        LFT 

  24  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         320.000        LFT 

  25  205-11591           TEMPORARY SEED MIXTURE                                                 1,078.000        LBS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,814.000        SYS 

  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                           33,513.000        SYS 

  28  211-02050           B BORROW                                                                  46.000        CYS 

  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,711.000        CYS 

  30  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               20.000        CYS 

  31  213-09270           FLOWABLE BACKFILL, REMOVABLE                                               2.000        CYS 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,904.000        TON 

  33  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      145.000        TON 

  34  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               134.000        SYS 

  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,566.000        TON 

  36  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,997.000        TON 

  37  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  625.000        TON 

  38  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,631.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                9,849.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           9,849.000        LFT 

  41  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  42  604-06070           SIDEWALK, CONCRETE                                                     1,442.000        SYS 

  43  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 

  44  604-07901           CURB RAMP, CONCRETE, G                                                    61.000        SYS 

  45  604-07903           CURB RAMP, CONCRETE, K                                                    38.000        SYS 

  46  604-07904           CURB RAMP, CONCRETE, L                                                     3.000        SYS 

  47  605-06120           CURB, CONCRETE                                                           211.000        LFT 

  48  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    6,733.000        LFT 

  49  605-06255           CENTER CURB, D, CONCRETE                                                 495.000        SYS 
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  50  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          40.000        LFT 

  51  606-07484           MILLED HMA CORRUGATIONS                                                1,899.000        LFT 

  52  607-06375           PAVED SIDE DITCH, J                                                    1,705.000        LFT 

  53  610-07487           HMA FOR APPROACHES, TYPE B                                               142.000        TON 

  54  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,172.000        SYS 

  55  616-02320           GEOTEXTILES                                                               14.000        SYS 

  56  616-06451           RIPRAP, UNIFORM                                                           14.000        TON 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  58  621-06559           MULCHED SEEDING, R                                                    15,940.000        SYS 

  59  621-06575           SODDING, NURSERY                                                       1,450.000        SYS 

  60  628-09402           FIELD OFFICE, B                                                           22.000        MOS 

  61  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  62  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  63  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  64  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      44.000        MOS 

  65  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,553.000        LFT 

  66  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                               238.000        LFT 

  67  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,577.000        LFT 

  68  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,086.000        LFT 

  69  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              503.000        LFT 

  70  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               72.000        LFT 

  71  715-05411           PIPE SANITARY SEWER 12 IN                                              1,876.000        LFT 

  72  715-06050           CAP                                                                        1.000        EACH 

  73  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    18.000        TON 

  74  715-09196           RISER                                                                      1.000        EACH 

  75  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  76  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  77  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  78  715-92253           SEWER, SANITARY LATERAL, RECONNECT                                         2.000        EACH 

  79  715-93913           WATER MAIN, 8 IN                                                          45.000        LFT 

  80  718-06526           HMA FOR UNDERDRAINS                                                       18.000        TON 

  81  718-06531           OUTLET PROTECTOR, 3                                                        8.000        EACH 

  82  718-52610           AGGREGATE FOR UNDERDRAINS                                                230.000        CYS 

  83  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               562.000        SYS 

  84  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  85  720-45005           INLET, A2                                                                  1.000        EACH 

  86  720-45030           INLET, E7                                                                  1.000        EACH 

  87  720-45042           INLET, HA5                                                                 2.000        EACH 

  88  720-45045           INLET, J10                                                                29.000        EACH 

  89  720-45055           INLET, M10                                                                10.000        EACH 

  90  720-45065           INLET, N12                                                                 1.000        EACH 

  91  720-45270           PIPE CATCH BASIN, 18 IN                                                    8.000        EACH 

  92  720-45410           MANHOLE, C4                                                               31.000        EACH 

  93  720-91742           FIRE HYDRANT                                                               1.000        EACH 

  94  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  95  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  96  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           18,645.000        LFT 

  97  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                155.000        LFT 

  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
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  99  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

 100  801-06710           FLASHING ARROW SIGN                                                      250.000        DAY 

 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 102  801-07119           BARRICADE, III-B                                                         288.000        LFT 

 103  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        611.000        LFT 

 104  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  6.000        SFT 

 105  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          453.000        SFT 

 106  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  7.000        SFT 

 107  804-11353           LANE SEPARATOR                                                           100.000        LFT 

 108  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

 109  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   1.000        EACH 

 110  805-02658           CABLE, COAXIAL                                                            84.000        LFT 

 111  805-06595           CONDUIT, PVC, 2 IN                                                       343.000        LFT 

 112  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 

 113  805-08466           RADIO ANTENNA, 9db, YAGI                                                   1.000        EACH 

 114  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

 115  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

 116  805-10107           WIRELESS MAGNETOMETER DETECTOR                                             8.000        EACH 

 117  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            19.000        EACH 

 118  805-10108           WIRELESS REPEATER                                                          3.000        EACH 

 119  805-10234           CONTROLLER AND CABINET, R                                                  1.000        EACH 

 120  805-11569           RADIO SPLITTER                                                             1.000        EACH 

 121  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      9.000        EACH 

 122  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 123  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 124  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 125  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     70.000        LFT 

 126  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,400.000        LFT 

 127  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,450.000        LFT 

 128  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    996.000        LFT 

 129  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                     200.000        LFT 

 130  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            788.000        LFT 

 131  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

 132  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   7.000        EACH 

 133  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     600.000        LFT 

 134  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 135  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 

 136  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        938.000        LFT 

 137  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,784.000        LFT 

 138  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,257.000        LFT 

 139  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  341.000        LFT 

 140  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 305.000        LFT 

 141  808-06716           LINE, REMOVE                                                          10,380.000        LFT 

 142  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 143  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,006.000        LFT 

 144  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       111.000        LFT 

 145  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                        91.000        LFT 

 146  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  13.000        EACH 

 147  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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 148  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   185.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           2.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         510.000        SYS 

  13  202-02272           PAVED SIDE DITCH, REMOVE                                                  39.000        LFT 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                     1,360.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     12.000        TON 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  114.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                     830.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                              449.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,838.000        SYS 

  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              153.000        CYS 

  25  211-09268           STRUCTURAL BACKFILL, TYPE 5                                            1,292.000        CYS 

  26  214-07202           GEOGRID, TYPE IA                                                         640.000        SYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        964.000        TON 

  28  303-07449           COMPACTED AGGREGATE, NO. 73                                              333.000        TON 

  29  304-07494           WIDENING WITH HMA, TYPE C                                                516.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,721.000        SYS 

  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        473.000        TON 

  32  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  151.000        TON 

  33  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          182.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                3,750.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,410.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 3,750.000        LFT 

  37  406-05520           ASPHALT FOR TACK COAT                                                      2.700        TON 

  38  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                        642.000        LFT 

  40  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  41  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     312.500        LFT 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                               281.000        TON 

  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  45  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  46  615-06505           MONUMENT, B                                                                2.000        EACH 

  47  616-02320           GEOTEXTILES                                                              647.000        SYS 

  48  616-05688           RIPRAP, CLASS 1                                                          167.000        TON 

  49  616-06405           RIPRAP, REVETMENT                                                        236.000        TON 
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  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  51  621-02770           EROSION CONTROL BLANKET                                                  165.000        SYS 

  52  621-03787           SEED MIXTURE, D                                                           14.000        LBS 

  53  621-06545           FERTILIZER                                                                 1.000        TON 

  54  621-06553           SEED MIXTURE, R                                                          395.000        LBS 

  55  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  56  621-06567           WATER                                                                      2.800        kGAL 

  57  621-06574           SODDING                                                                  774.000        SYS 

  58  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  59  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  60  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  61  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  62  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  63  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  64  702-90915           CONCRETE, CLASS A                                                          5.000        CYS 

  65  714-11751           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             109.000        LFT 

  66  715-02398           SAFETY METAL END SECTION 6:1 DIA 36"                                       2.000        EACH 

  67  715-02630           SAFETY METAL END SECTION 6:1 DIA 24"                                       1.000        EACH 

  68  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               50.000        LFT 

  69  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                              235.000        LFT 

  70  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  71  715-46040           PIPE END SECTION, DIA 36 IN                                                1.000        EACH 

  72  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  73  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.000        LFT 

  74  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  75  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,870.000        LFT 

  77  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                      21.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 

  81  801-07119           BARRICADE, III-B                                                          64.000        LFT 

  82  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              990.000        LFT 

  83  801-11662           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 12 IN                  144.000        LFT 

  84  802-04893           REFERENCE POST                                                             2.000        EACH 

  85  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       47.000        LFT 

  86  802-07060           SIGN, SHEET, RELOCATE                                                      8.000        EACH 

  87  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         350.000        LFT 

  88  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        482.000        LFT 

  89  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,460.000        LFT 

  90  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,740.000        LFT 

  91  808-06716           LINE, REMOVE                                                           2,525.000        LFT 

  92  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     8.000        EACH 

  93  808-75090           TRANSVERSE MARKING, PAINT,                                                50.000        LFT 

  94  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               36.000        EACH 

  95  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                             140.000        LFT 

  13  203-02070           BORROW                                                                   290.000        CYS 

  14  203-08607           LINEAR GRADING                                                           670.000        LFT 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     15.000        TON 

  16  205-11586           TEMPORARY FILTER STONE                                                    15.000        TON 

  17  205-11591           TEMPORARY SEED MIXTURE                                                    42.000        LBS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,216.000        SYS 

  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              100.000        CYS 

  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              936.000        CYS 

  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              127.000        TON 

  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,387.000        SYS 

  23  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        218.000        TON 

  24  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  169.000        TON 

  25  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                           98.000        TON 

  26  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              126.000        TON 

  27  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                          333.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                1,560.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             920.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                 2,480.000        LFT 

  31  406-05521           ASPHALT FOR TACK COAT                                                  6,259.000        SYS 

  32  601-06035           GUARDRAIL, RESET                                                         670.000        LFT 

  33  616-02320           GEOTEXTILES                                                              378.000        SYS 

  34  616-05688           RIPRAP, CLASS 1                                                           83.000        TON 

  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  36  621-02770           EROSION CONTROL BLANKET                                                1,350.000        SYS 

  37  621-03787           SEED MIXTURE, D                                                            1.000        LBS 

  38  621-03909           SEED MIXTURE, NATIVE                                                       5.000        LBS 

  39  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  40  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      14.000        MOS 

  44  714-11189           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             156.000        LFT 

  45  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               400.000        LFT 

  46  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            110.000        LFT 

  47  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               78.000        LFT 

  48  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  49  718-06526           HMA FOR UNDERDRAINS                                                       80.000        TON 
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  50  718-52610           AGGREGATE FOR UNDERDRAINS                                                 59.000        CYS 

  51  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               422.000        SYS 

  52  720-45005           INLET, A2                                                                  1.000        EACH 

  53  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  54  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,760.000        LFT 

  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  59  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  62  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  63  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            1,000.000        LFT 

  64  808-06716           LINE, REMOVE                                                             520.000        LFT 

  65  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               130.000        LFT 

  66  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                520.000        LFT 

  67  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               520.000        LFT 

  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 20 

 

          CALL ORDER   : 210                                              CONTRACT ID  : R -34562-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       225.000        CYS 

  12  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  13  205-09543           NO 2 STONE                                                               100.000        TON 

  14  205-11586           TEMPORARY FILTER STONE                                                     2.000        TON 

  15  205-11587           TEMPORARY GEOTEXTILE                                                     293.000        SYS 

  16  205-11591           TEMPORARY SEED MIXTURE                                                   105.000        LBS 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              838.000        SYS 

  18  211-02050           B BORROW                                                                  70.000        CYS 

  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               60.000        CYS 

  20  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              315.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        162.000        TON 

  22  303-01180           COMPACTED AGGREGATE, NO. 53                                              197.000        TON 

  23  304-07493           WIDENING WITH HMA, TYPE B                                                113.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               786.000        SYS 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        107.000        TON 

  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   22.000        TON 

  27  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           27.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                  945.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              40.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                   985.000        LFT 

  31  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                             45.000        TON 

  32  406-05521           ASPHALT FOR TACK COAT                                                  2,012.000        SYS 

  33  601-02241           GUARDRAIL, REMOVE                                                        587.500        LFT 

  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      93.750        LFT 

  37  615-06490           RIGHT OF WAY MARKER                                                        9.000        EACH 

  38  615-06505           MONUMENT, B                                                                4.000        EACH 

  39  616-02320           GEOTEXTILES                                                              596.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                        301.000        TON 

  41  616-06451           RIPRAP, UNIFORM                                                          124.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  43  621-06567           WATER                                                                      3.000        kGAL 

  44  621-06574           SODDING                                                                   96.000        SYS 

  45  621-06575           SODDING, NURSERY                                                         800.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  47  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  48  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       16.000        MOS 

  51  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  52  723-11967           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      60.000        LFT 

  53  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  54  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  55  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,845.000        LFT 

  56  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 

  57  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 

  58  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  59  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-07118           BARRICADE, III-A                                                         180.000        LFT 

  62  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        360.000        LFT 

  63  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              150.000        LFT 

  64  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         26.000        LFT 

  65  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.000        SFT 

  66  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,190.000        LFT 

  67  808-06716           LINE, REMOVE                                                           1,050.000        LFT 

  68  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,260.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                              595.000        SYS 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,241.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                   1,854.000        TON 

  13  306-08033           MILLING, ASPHALT, 1 IN                                                36,542.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                      621.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      1,704.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,066.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               12,674.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                12,674.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 

  21  606-07484           MILLED HMA CORRUGATIONS                                               12,218.000        LFT 

  22  610-07488           HMA FOR APPROACHES, TYPE C                                               142.000        TON 

  23  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  24  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  25  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,252.000        LFT 

  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,252.000        LFT 

  29  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   75.000        LFT 

  30  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              25,010.000        LFT 

  33  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  34  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              3,140.000        LFT 

  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 920.000        LFT 

  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        75.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02245           TREE, 6 IN, REMOVE                                                         5.000        EACH 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                             17.000        SYS 

  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,561.000        LFT 

  14  202-02279           CURB AND GUTTER, REMOVE                                                  148.000        LFT 

  15  202-02928           CATCH BASIN, REMOVE                                                        3.000        EACH 

  16  202-06542           RELOCATE                                                                   1.000        EACH 

  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,000.000        SYS 

  18  202-91385           INLET, REMOVE                                                              8.000        EACH 

  19  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 

  20  202-96133           PIPE, REMOVE                                                              60.000        LFT 

  21  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              2.000        EACH 

  22  203-02000           EXCAVATION, COMMON                                                     1,744.000        CYS 

  23  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  24  205-03662           IRRIGATION, LANDSCAPE                                                 LUMP              LUMP 

  25  205-06933           TEMPORARY INLET PROTECTION                                                22.000        EACH 

  26  205-09543           NO 2 STONE                                                                50.000        TON 

  27  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,042.000        SYS 

  28  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           4,935.000        SYS 

  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,233.000        CYS 

  30  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               23.000        CYS 

  31  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              47.000        CYS 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,348.000        TON 

  33  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 

  34  305-08445           PCC BASE, 4 IN                                                           919.000        SYS 

  35  305-09786           PCC BASE, 6 IN                                                            70.000        SYS 

  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,067.000        SYS 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        370.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  594.000        TON 

  39  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           57.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                                1,515.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,515.000        LFT 

  42  401-11785           LIQUID ASPHALT SEALANT                                                 1,515.000        LFT 

  43  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 

  44  603-93373           FENCE, PEDESTRIAN                                                        296.000        LFT 

  45  604-04740           PAVERS                                                                   332.000        SFT 

  46  604-04740           PAVERS                                                                   310.000        SFT 

  47  604-04740           PAVERS                                                                   102.000        SFT 

  48  604-04740           PAVERS                                                                   204.000        SFT 

  49  604-04740           PAVERS                                                                   100.000        SFT 
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  50  604-04740           PAVERS                                                                   295.000        SFT 

  51  604-04740           PAVERS                                                                    10.000        SFT 

  52  604-04740           PAVERS                                                                 6,079.000        SFT 

  53  604-04740           PAVERS                                                                 2,287.000        SFT 

  54  604-04740           PAVERS                                                                   658.000        SFT 

  55  604-06070           SIDEWALK, CONCRETE                                                       838.000        SYS 

  56  604-07898           CURB RAMP, CONCRETE, D                                                    97.000        SYS 

  57  604-08530           BRICK                                                                      1.000        EACH 

  58  604-08530           BRICK                                                                      1.000        EACH 

  59  605-06120           CURB, CONCRETE                                                            40.000        LFT 

  60  605-06140           CURB AND GUTTER, CONCRETE                                              2,037.000        LFT 

  61  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      125.000        LFT 

  62  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                      43.000        LFT 

  63  610-07487           HMA FOR APPROACHES, TYPE B                                                94.000        TON 

  64  610-09108           PCCP FOR APPROACHES, 9 IN                                                 78.000        SYS 

  65  618-03812           BENCH                                                                     15.000        EACH 

  66  618-04181           BICYCLE RACK                                                               6.000        EACH 

  67  618-97672           TRASH RECEPTACLE                                                           5.000        EACH 

  68  618-97672           TRASH RECEPTACLE                                                           4.000        EACH 

  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  70  621-06560           MULCHED SEEDING, U                                                     1,002.000        SYS 

  71  621-06567           WATER                                                                      3.000        kGAL 

  72  621-09908           SOIL                                                                      61.000        CYS 

  73  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             48.000        CYS 

  74  622-01937           PLANT                                                                    141.000        EACH 

  75  622-03948           PLANTER                                                                    6.000        EACH 

  76  622-04648           TREE GRATE                                                                 6.000        EACH 

  77  622-04990           LANDSCAPE EDGING                                                         115.000        LFT 

  78  622-05605           PLANT, ANNUAL                                                             70.000        EACH 

  79  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF,                                112.000        EACH 

  80  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       60.000        EACH 

  81  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       9.000        EACH 

  82  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    23.000        EACH 

  83  622-05653           PLANT, GROUND COVER                                                      379.000        EACH 

  84  622-05654           PLANT, PERENNIAL                                                         747.000        EACH 

  85  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  86  703-06028           REINFORCING BARS                                                         386.000        LBS 

  87  710-11640           MASONRY COLUMN                                                             6.000        EACH 

  88  714-05562           RETAINING WALL                                                           360.000        SFT 

  89  714-11192           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             306.000        LFT 

  90  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              626.000        LFT 

  91  715-05415           PIPE SANITARY SEWER 24 IN                                                460.000        LFT 

  92  715-05415           PIPE SANITARY SEWER 24 IN                                                460.000        LFT 

  93  715-05711           PIPE SANITARY SEWER 6 IN                                                 320.000        LFT 

  94  715-05711           PIPE SANITARY SEWER 6 IN                                                 320.000        LFT 

  95  715-06050           CAP                                                                        2.000        EACH 

  96  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    52.000        TON 

  97  715-09064           VIDEO INSPECTION FOR PIPE                                                626.000        LFT 

  98  715-92037           PIPE, PVC, 4 IN                                                          252.000        LFT 
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  99  715-92253           SEWER, SANITARY LATERAL, RECONNECT                                         9.000        EACH 

 100  718-04986           CLEANOUT                                                                   9.000        EACH 

 101  720-11756           MANHOLE INTERIOR PROTECTIVE COATING                                        5.000        EACH 

 102  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    4.000        EACH 

 103  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

 104  720-44296           INLET, CAP                                                                 1.000        EACH 

 105  720-45005           INLET, A2                                                                  1.000        EACH 

 106  720-45410           MANHOLE, C4                                                                4.000        EACH 

 107  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 

 108  720-92884           MANHOLE, K4, MODIFIED                                                      1.000        EACH 

 109  720-95409           MANHOLE, J4, MODIFIED                                                      2.000        EACH 

 110  720-95422           MANHOLE, J4                                                                2.000        EACH 

 111  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 

 112  720-98174           INLET, B15                                                                 5.000        EACH 

 113  720-98555           INLET, C15                                                                 9.000        EACH 

 114  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

 115  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 116  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

 117  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

 118  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 120  801-07118           BARRICADE, III-A                                                         192.000        LFT 

 121  801-07119           BARRICADE, III-B                                                          96.000        LFT 

 122  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         24.000        EACH 

 123  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          108.200        SFT 

 124  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         18.000        SFT 

 125  802-97428           SIGN POST, TUBULAR                                                       263.500        LFT 

 126  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 127  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            3.000        EACH 

 128  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   6.000        EACH 

 129  805-02202           SIGNAL DETECTOR HOUSING, DOUBLE                                            2.000        EACH 

 130  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

 131  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                           60.000        LFT 

 132  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            5.000        EACH 

 133  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,850.000        LFT 

 134  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    580.000        LFT 

 135  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    800.000        LFT 

 136  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            500.000        LFT 

 137  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     750.000        LFT 

 138  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               2.000        EACH 

 139  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 

 140  807-02819           LIGHTING RECEPTACLE, SINGLE, WATERPROOF                                   16.000        EACH 

 141  807-02819           LIGHTING RECEPTACLE, SINGLE, WATERPROOF                                   15.000        EACH 

 142  807-03934           LIGHT STRUCTURE, REMOVE                                                    9.000        EACH 

 143  807-03951           LIGHT POLE, ORNAMENTAL                                                    22.000        EACH 

 144  807-04651           WIRE,                                                                  2,629.000        LFT 

 145  807-04651           WIRE,                                                                    198.000        LFT 

 146  807-04651           WIRE,                                                                  4,296.000        LFT 

 147  807-04651           WIRE,                                                                  1,630.000        LFT 
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 148  807-04651           WIRE,                                                                  1,278.000        LFT 

 149  807-04866           LUMINAIRE                                                                  4.000        EACH 

 150  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 151  807-86910           CONNECTOR KIT, UNFUSED                                                    45.000        EACH 

 152  807-86915           CONNECTOR KIT, FUSED                                                     110.000        EACH 

 153  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            80.000        EACH 

 154  807-86935           INSULATION LINK, WATERPROOFED                                              2.000        EACH 

 155  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         122.000        LFT 

 156  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,222.000        LFT 

 157  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 414.000        LFT 

 158  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       122.000        LFT 

 159  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       170.000        LFT 

 160  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

 161  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           10.000        EACH 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,350.000        SYS 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,400.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                   1,450.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           112,600.000        SYS 

  15  306-08042           MILLING, SCARIFICATION                                                71,500.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      2,820.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      9,750.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               46,000.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                46,000.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 

  22  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              3.000        EACH 

  24  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 

  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     225.000        LFT 

  26  606-07484           MILLED HMA CORRUGATIONS                                               46,000.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                               240.000        TON 

  28  615-06527           MONUMENT, SECTION CORNER                                                  25.000        EACH 

  29  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  30  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,600.000        LFT 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,530.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      7,280.000        LFT 

  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       58,500.000        LFT 

  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,220.000        LFT 

  38  808-06726           TRANSVERSE MARKING, PAINT,                                                44.000        LFT 

  39  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  40  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             92,100.000        LFT 

  41  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            14,860.000        LFT 

  42  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                           11,340.000        LFT 

  43  808-75140           PAVEMENT MESSAGE MARKING, PAINT, (R X R)                                   2.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  11  202-96133           PIPE, REMOVE                                                              29.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                     4,456.000        CYS 

  13  203-02070           BORROW                                                                    54.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 

  16  205-06934           TEMPORARY MULCH                                                           10.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                   3,520.000        LFT 

  18  205-08594           FILTER SOCK                                                            1,260.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  205-11582           DIVERSION INTERCEPTOR TYPE C                                             780.000        LFT 

  21  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                  275.000        SYS 

  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         320.000        LFT 

  23  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                 19,360.000        SYS 

  24  205-11591           TEMPORARY SEED MIXTURE                                                   600.000        LBS 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                            7,039.000        SYS 

  26  211-02050           B BORROW                                                                  20.000        CYS 

  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              188.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,811.000        TON 

  29  303-01180           COMPACTED AGGREGATE, NO. 53                                               31.000        TON 

  30  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,172.000        TON 

  31  304-07492           WIDENING WITH HMA, TYPE A                                                 13.000        TON 

  32  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  33  604-05528           HMA FOR SIDEWALK                                                         908.000        TON 

  34  604-06070           SIDEWALK, CONCRETE                                                        74.000        SYS 

  35  604-07896           CURB RAMP, CONCRETE, B                                                    64.000        SYS 

  36  605-06120           CURB, CONCRETE                                                           105.000        LFT 

  37  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,831.000        LFT 

  38  610-08446           PCCP FOR APPROACHES, 6 IN                                                152.000        SYS 

  39  616-02320           GEOTEXTILES                                                            1,247.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                        448.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  42  621-04258           SEED MIXTURE                                                             249.000        LBS 

  43  621-06545           FERTILIZER                                                                 1.000        TON 

  44  621-06553           SEED MIXTURE, R                                                           92.000        LBS 

  45  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  46  621-06567           WATER                                                                      7.000        kGAL 

  47  621-06574           SODDING                                                                1,698.000        SYS 

  48  625-09373           GABIONS, METALLIC COATED                                                 603.000        CYS 

  49  628-09401           FIELD OFFICE, A                                                           11.000        MOS 
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  50  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  51  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  52  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        22.000        MOS 

  53  706-04683           RAILING,                                                                 434.000        LFT 

  54  706-04683           RAILING,                                                                 238.000        LFT 

  55  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              498.000        LFT 

  56  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                 8.000        LFT 

  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              120.000        LFT 

  58  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  59  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 

  60  720-45030           INLET, E7                                                                  9.000        EACH 

  61  720-45130           INLET, E7, MODIFIED                                                        5.000        EACH 

  62  720-45410           MANHOLE, C4                                                                1.000        EACH 

  63  801-03291           CONSTRUCTION SIGN, D                                                       2.000        EACH 

  64  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  802-03896           BOLLARD                                                                    3.000        EACH 

  67  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        112.000        LFT 

  68  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  69  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           23.000        SFT 

  70  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              1,110.000        LFT 

  71  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        33.000        LFT 

  72  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                             10.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                 5,784.000        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,297.000        SYS 

  14  306-08041           MILLING, PCCP                                                        119,469.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                    2,543.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      4,272.000        SYS 

  17  306-08599           MILLING ASPHALT, 1/2 IN                                                2,860.000        SYS 

  18  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     10,338.000        TON 

  19  401-07368           QC/QA-HMA, 4, 76, INTERMEDIATE, 9.5 mm                                19,952.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               73,428.000        LFT 

  21  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          73,428.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                               146,856.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 

  24  503-03489           RETROFITTED TIE BARS                                                   9,819.000        EACH 

  25  503-05240           D-1 CONTRACTION JOINT                                                     78.000        LFT 

  26  506-06333           PCCP PATCHING, FULL DEPTH                                              4,275.000        SYS 

  27  507-07479           HMA PARTIAL DEPTH PATCH                                                  453.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                     1,093.000        SYS 

  29  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 

  30  604-07900           CURB RAMP, CONCRETE, F                                                   342.000        SYS 

  31  604-07901           CURB RAMP, CONCRETE, G                                                     9.000        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                    89.000        SYS 

  33  605-06090           CURB, INTEGRAL, CONCRETE                                               3,580.000        LFT 

  34  605-06100           CURB, INTEGRAL, C, CONCRETE                                            2,198.000        LFT 

  35  605-06150           CURB AND GUTTER, C, CONCRETE                                               6.000        LFT 

  36  605-06255           CENTER CURB, D, CONCRETE                                                  12.000        SYS 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                               537.000        TON 

  38  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  39  720-01355           INLET, CLEAN EXISTING                                                      3.000        EACH 

  40  720-44000           CASTING, ADJUST TO GRADE                                                 252.000        EACH 

  41  720-44000           CASTING, ADJUST TO GRADE                                                  50.000        EACH 

  42  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            6.000        LFT 

  43  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     13.000        EACH 

  44  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  46  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  47  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,132.000        LFT 
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  50  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                   178.000        EACH 

  51  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  41.000        EACH 

  52  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                       1,890.000        LFT 

  53  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               9,384.000        LFT 

  54  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,679.000        LFT 

  55  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              29,007.000        LFT 

  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,127.000        LFT 

  58  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  62.000        EACH 

  59  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  60.000        EACH 

  60  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               60.000        EACH 

  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       60.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02279           CURB AND GUTTER, REMOVE                                                    5.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                40.000        SYS 

  11  203-02000           EXCAVATION, COMMON                                                       105.000        CYS 

  12  203-02070           BORROW                                                                   150.000        CYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                              168.000        SYS 

  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               18.000        CYS 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          1.000        TON 

  17  604-06070           SIDEWALK, CONCRETE                                                     1,333.000        SYS 

  18  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 

  19  605-06140           CURB AND GUTTER, CONCRETE                                                  5.000        LFT 

  20  610-07487           HMA FOR APPROACHES, TYPE B                                                45.000        TON 

  21  616-02320           GEOTEXTILES                                                               54.000        SYS 

  22  616-06405           RIPRAP, REVETMENT                                                         23.000        TON 

  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  24  621-06560           MULCHED SEEDING, U                                                       565.000        SYS 

  25  621-06575           SODDING, NURSERY                                                         855.000        SYS 

  26  628-09401           FIELD OFFICE, A                                                            3.000        MOS 

  27  702-90915           CONCRETE, CLASS A                                                          3.000        CYS 

  28  703-06029           REINFORCING BARS, EPOXY COATED                                           133.000        LBS 

  29  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                10.000        LFT 

  30  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                                10.000        LFT 

  31  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               78.000        LFT 

  32  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               18.000        LFT 

  33  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                10.000        LFT 

  34  715-05246           PIPE, TYPE 1 DEFORMED MIN AREA 14.7 SFT                                   25.000        LFT 

  35  715-05597           PIPE EXTENSION, CIRCULAR 24 IN                                            25.000        LFT 

  36  715-05840           CONCRETE ANCHOR MIN AREA 14.7SF                                            1.000        EACH 

  37  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  38  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 

  39  720-45030           INLET, E7                                                                  3.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02245           TREE, 6 IN, REMOVE                                                         1.000        EACH 

  10  201-02250           TREE, 10 IN, REMOVE                                                        4.000        EACH 

  11  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 

  12  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                         503.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                 5,023.000        LFT 

  16  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 

  17  202-06541           REMOVE                                                                    13.000        EACH 

  18  202-06541           REMOVE                                                                     1.000        EACH 

  19  202-06541           REMOVE                                                                     1.000        EACH 

  20  202-06542           RELOCATE                                                                   1.000        EACH 

  21  202-52710           SIDEWALK, CONCRETE, REMOVE                                             6,413.000        SYS 

  22  202-91385           INLET, REMOVE                                                              6.000        EACH 

  23  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     13.000        EACH 

  24  202-96133           PIPE, REMOVE                                                              50.000        LFT 

  25  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              5.000        EACH 

  26  202-98370           POLE, REMOVE                                                               2.000        EACH 

  27  203-02000           EXCAVATION, COMMON                                                     1,202.000        CYS 

  28  203-02070           BORROW                                                                   204.000        CYS 

  29  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 

  30  205-03662           IRRIGATION, LANDSCAPE                                                 LUMP              LUMP 

  31  205-06933           TEMPORARY INLET PROTECTION                                                29.000        EACH 

  32  205-09543           NO 2 STONE                                                                50.000        TON 

  33  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,116.000        SYS 

  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              442.000        CYS 

  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              180.000        TON 

  36  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 

  37  304-07489           HMA PATCHING, TYPE A                                                      12.000        TON 

  38  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 

  39  304-07491           HMA PATCHING, TYPE C                                                      50.000        TON 

  40  305-08445           PCC BASE, 4 IN                                                         2,208.000        SYS 

  41  603-03829           FENCE,                                                                   166.000        LFT 

  42  604-01268           HAND RAIL, ALUMINUM                                                        6.000        LFT 

  43  604-04740           PAVERS                                                                21,221.000        SFT 

  44  604-04740           PAVERS                                                                 1,316.000        SFT 

  45  604-06070           SIDEWALK, CONCRETE                                                     2,386.000        SYS 

  46  604-06070           SIDEWALK, CONCRETE                                                     1,490.000        SYS 

  47  604-07894           CURB RAMP, CONCRETE, A                                                    20.000        SYS 

  48  604-07897           CURB RAMP, CONCRETE, C                                                   206.000        SYS 

  49  604-07898           CURB RAMP, CONCRETE, D                                                   280.000        SYS 
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  50  604-07899           CURB RAMP, CONCRETE, E                                                    68.000        SYS 

  51  604-07900           CURB RAMP, CONCRETE, F                                                    57.000        SYS 

  52  604-07901           CURB RAMP, CONCRETE, G                                                     9.000        SYS 

  53  604-07903           CURB RAMP, CONCRETE, K                                                    16.000        SYS 

  54  605-04742           WALL                                                                  LUMP              LUMP 

  55  605-06120           CURB, CONCRETE                                                           779.000        LFT 

  56  605-06125           CURB, CONCRETE, MODIFIED                                                 135.000        LFT 

  57  605-06140           CURB AND GUTTER, CONCRETE                                              4,311.000        LFT 

  58  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      500.000        LFT 

  59  605-94811           CURB TURNOUT                                                               5.000        EACH 

  60  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     467.000        LFT 

  61  610-08446           PCCP FOR APPROACHES, 6 IN                                                297.000        SYS 

  62  610-09108           PCCP FOR APPROACHES, 9 IN                                                611.000        SYS 

  63  616-02320           GEOTEXTILES                                                              590.000        SYS 

  64  618-03812           BENCH                                                                      8.000        EACH 

  65  618-03812           BENCH                                                                      1.000        EACH 

  66  618-03812           BENCH                                                                      4.000        EACH 

  67  618-03812           BENCH                                                                      6.000        EACH 

  68  618-04181           BICYCLE RACK                                                              15.000        EACH 

  69  618-97672           TRASH RECEPTACLE                                                           2.000        EACH 

  70  618-97672           TRASH RECEPTACLE                                                           9.000        EACH 

  71  618-97672           TRASH RECEPTACLE                                                           9.000        EACH 

  72  618-99085           FLAG POLE                                                                  2.000        EACH 

  73  618-99085           FLAG POLE                                                                  8.000        EACH 

  74  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  75  621-06560           MULCHED SEEDING, U                                                       992.000        SYS 

  76  621-06567           WATER                                                                      6.000        kGAL 

  77  621-06575           SODDING, NURSERY                                                         569.000        SYS 

  78  621-09908           SOIL                                                                     140.000        CYS 

  79  621-09908           SOIL                                                                     548.000        CYS 

  80  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  81  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  82  621-90853           TAPPING SLEEVE WITH VALVE                                                  3.000        EACH 

  83  621-93926           TAPPING VALVE AND SLEEVE, 6 IN.                                            2.000        EACH 

  84  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             71.000        CYS 

  85  622-01937           PLANT                                                                     80.000        EACH 

  86  622-03948           PLANTER                                                                    3.000        EACH 

  87  622-03948           PLANTER                                                                    6.000        EACH 

  88  622-04648           TREE GRATE                                                                 4.000        EACH 

  89  622-04648           TREE GRATE                                                                 9.000        EACH 

  90  622-04990           LANDSCAPE EDGING                                                          83.000        LFT 

  91  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF,                                 19.000        EACH 

  92  622-05634           PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING,                  35.000        EACH 

  93  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    11.000        EACH 

  94  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       55.000        EACH 

  95  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          20.000        EACH 

  96  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    43.000        EACH 

  97  622-05654           PLANT, PERENNIAL                                                       2,141.000        EACH 

  98  622-07529           SCULPTURE                                                             LUMP              LUMP 
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  99  628-09402           FIELD OFFICE, B                                                           19.000        MOS 

 100  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

 101  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 102  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 103  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       38.000        MOS 

 104  702-90915           CONCRETE, CLASS A                                                         85.000        CYS 

 105  703-06028           REINFORCING BARS                                                         500.000        LBS 

 106  703-06029           REINFORCING BARS, EPOXY COATED                                           910.000        LBS 

 107  714-05562           RETAINING WALL                                                           360.000        SFT 

 108  715-03053           METER PIT                                                                 15.000        EACH 

 109  715-04836           GATE VALVE                                                                 1.000        EACH 

 110  715-04995           LINE STOP                                                                  7.000        EACH 

 111  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              704.000        LFT 

 112  715-06050           CAP                                                                        6.000        EACH 

 113  715-06050           CAP                                                                        3.000        EACH 

 114  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    35.000        TON 

 115  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    57.000        TON 

 116  715-09064           VIDEO INSPECTION FOR PIPE                                                704.000        LFT 

 117  715-91739           WATER SERVICE LINE, 0.75 IN                                               60.000        LFT 

 118  715-92037           PIPE, PVC, 4 IN                                                           52.000        LFT 

 119  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                         2.000        EACH 

 120  715-93912           WATER MAIN, 6 IN                                                          81.000        LFT 

 121  715-93913           WATER MAIN, 8 IN                                                          86.000        LFT 

 122  715-95866           GATE VALVE, 6 IN.                                                          1.000        EACH 

 123  720-07309           TRENCH DRAIN                                                              65.000        LFT 

 124  720-07309           TRENCH DRAIN                                                              86.000        LFT 

 125  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 126  720-44000           CASTING, ADJUST TO GRADE                                                  37.000        EACH 

 127  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

 128  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

 129  720-44296           INLET, CAP                                                                 1.000        EACH 

 130  720-45005           INLET, A2                                                                  1.000        EACH 

 131  720-45410           MANHOLE, C4                                                                5.000        EACH 

 132  720-96999           FIRE HYDRANT ASSEMBLY                                                      5.000        EACH 

 133  720-98174           INLET, B15                                                                10.000        EACH 

 134  720-98555           INLET, C15                                                                 2.000        EACH 

 135  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 

 136  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,600.000        LFT 

 137  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 

 138  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

 139  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 140  802-03896           BOLLARD                                                                    7.000        EACH 

 141  802-04314           SIGN                                                                       6.000        EACH 

 142  802-04314           SIGN                                                                       1.000        EACH 

 143  802-04314           SIGN                                                                       4.000        EACH 

 144  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         72.000        EACH 

 145  802-07060           SIGN, SHEET, RELOCATE                                                     42.000        EACH 

 146  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          291.250        SFT 

 147  802-97428           SIGN POST, TUBULAR                                                       741.500        LFT 
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 148  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

 149  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  13.000        EACH 

 150  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  24.000        EACH 

 151  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             11.000        EACH 

 152  805-06600           CONDUIT, PVC, 3 IN.                                                      760.000        LFT 

 153  805-06600           CONDUIT, PVC, 3 IN.                                                       35.000        LFT 

 154  805-06600           CONDUIT, PVC, 3 IN.                                                      240.000        LFT 

 155  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                        2,640.000        LFT 

 156  805-09088           RADIO, OMNI ANTENNA                                                        1.000        EACH 

 157  805-09089           RADIO, YAGI ANTENNA                                                        2.000        EACH 

 158  805-09845           CONTACT CLOSURE CARD                                                       6.000        EACH 

 159  805-09846           RECEIVER PROCESSOR                                                         6.000        EACH 

 160  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            20.000        EACH 

 161  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            40.000        EACH 

 162  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 163  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 164  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 3.000        EACH 

 165  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 

 166  805-11386           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 4.000        EACH 

 167  805-11394           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 40 FT.                               1.000        EACH 

 168  805-11396           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT.                               2.000        EACH 

 169  805-11396           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT.                               1.000        EACH 

 170  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                        1,004.000        LFT 

 171  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                          385.000        LFT 

 172  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                          510.000        LFT 

 173  805-11834           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 174  805-11835           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 175  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 

 176  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     24.000        EACH 

 177  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           24.000        EACH 

 178  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

 179  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    105.000        LFT 

 180  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  3,180.000        LFT 

 181  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  4,018.000        LFT 

 182  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   1,495.000        LFT 

 183  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 184  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              11.000        EACH 

 185  805-95568           CONDUIT, PVC, 4"                                                         114.000        LFT 

 186  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 

 187  807-02191           HANDHOLE, LIGHTING                                                        16.000        EACH 

 188  807-02194           SERVICE POINT, II, MODIFIED                                                2.000        EACH 

 189  807-02194           SERVICE POINT, II, MODIFIED                                                2.000        EACH 

 190  807-03950           LUMINAIRE, ORNAMENTAL                                                     33.000        EACH 

 191  807-03951           LIGHT POLE, ORNAMENTAL                                                     2.000        EACH 

 192  807-03951           LIGHT POLE, ORNAMENTAL                                                    17.000        EACH 

 193  807-03951           LIGHT POLE, ORNAMENTAL                                                    14.000        EACH 

 194  807-04651           WIRE,                                                                    205.000        LFT 

 195  807-04651           WIRE,                                                                  2,820.000        LFT 

 196  807-04651           WIRE,                                                                 15,420.000        LFT 
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 197  807-04651           WIRE,                                                                  3,500.000        LFT 

 198  807-04779           CONCRETE, FOUNDATION WITH GROUNDING                                       33.000        EACH 

 199  807-04866           LUMINAIRE                                                                  6.000        EACH 

 200  807-04866           LUMINAIRE                                                                 10.000        EACH 

 201  807-78590           HANDHOLE                                                                  13.000        EACH 

 202  807-86810           SERVICE POINT, II                                                          2.000        EACH 

 203  807-86843           WIRE, NO 4 COPPER, 1/C                                                16,646.000        LFT 

 204  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  2,838.000        LFT 

 205  807-86910           CONNECTOR KIT, UNFUSED                                                    70.000        EACH 

 206  807-86915           CONNECTOR KIT, FUSED                                                      70.000        EACH 

 207  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           147.000        EACH 

 208  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                52.000        EACH 

 209  807-86930           INSULATION LINK, NON-WATERPROOFED                                        161.000        EACH 

 210  807-86935           INSULATION LINK, WATERPROOFED                                            104.000        EACH 

 211  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               39.000        EACH 

 212  807-95889           WIRE, NO 10 COPPER, 1/C                                                3,168.000        LFT 

 213  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        EACH 

 214  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                       1,058.000        LFT 

 215  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,365.000        LFT 

 216  808-06716           LINE, REMOVE                                                           7,415.000        LFT 

 217  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                104.000        LFT 

 218  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,110.000        LFT 

 219  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       636.000        LFT 

 220  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       829.000        LFT 

 221  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

 222  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

 223  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 

 224  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  203-02070           BORROW                                                                    72.000        CYS 

  12  203-08607           LINEAR GRADING                                                        11,630.000        LFT 

  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,724.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                     391.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            27,692.000        SYS 

  16  306-08432           MILLING, APPROACH                                                        592.000        SYS 

  17  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,203.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                8,782.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                 8,782.000        LFT 

  20  406-05521           ASPHALT FOR TACK COAT                                                 28,181.000        SYS 

  21  604-07897           CURB RAMP, CONCRETE, C                                                    56.000        SYS 

  22  610-07488           HMA FOR APPROACHES, TYPE C                                               123.000        TON 

  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  24  621-06560           MULCHED SEEDING, U                                                     3,959.000        SYS 

  25  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  26  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  27  715-01354           CLEAN EXISTING PIPE                                                      337.000        LFT 

  28  715-05597           PIPE EXTENSION, CIRCULAR 24 IN                                             4.000        LFT 

  29  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  30  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  31  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,608.000        LFT 

  34  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              15,450.000        LFT 

  37  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  38  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                   24.000        LFT 

  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              14,830.000        LFT 

  40  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       136.000        LFT 

  41  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       366.000        LFT 

  42  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 

  43  808-75350           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              334.000        EACH 

  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      350.000        EACH 

  46  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                978.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  203-08607           LINEAR GRADING                                                         9,100.000        LFT 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,845.000        SYS 

  12  304-07490           HMA PATCHING, TYPE B                                                   1,678.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            25,183.000        SYS 

  14  306-08042           MILLING, SCARIFICATION                                                 9,022.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      1,350.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,078.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               18,122.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                18,122.000        LFT 

  20  404-05511           SEAL COAT, 2                                                           9,022.000        SYS 

  21  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  22  610-07487           HMA FOR APPROACHES, TYPE B                                               115.000        TON 

  23  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  24  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  28  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         927.000        LFT 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              927.000        LFT 

  32  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                160.000        LFT 

  33  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  160.000        LFT 

  34  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  808-06716           LINE, REMOVE                                                             720.000        LFT 

  37  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  38  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             18,565.000        LFT 

  39  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            12,300.000        LFT 

  40  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,220.000        LFT 

  41  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      160.000        LFT 

  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              217.000        EACH 

  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      217.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  12  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               20.000        CYS 

  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,465.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                      60.000        TON 

  15  306-08042           MILLING, SCARIFICATION                                               195,000.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      320.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      5,500.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                     8,300.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               78,300.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                78,300.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     50.000        TON 

  23  412-09355           FOG SEAL                                                             161,600.000        SYS 

  24  610-07488           HMA FOR APPROACHES, TYPE C                                               250.000        TON 

  25  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  26  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       30.000        EACH 

  27  616-02320           GEOTEXTILES                                                              105.000        SYS 

  28  616-05689           RIPRAP, CLASS 2                                                           10.000        TON 

  29  616-06405           RIPRAP, REVETMENT                                                         90.000        TON 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  31  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      21.000        MOS 

  38  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  39  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN                                     150.000        LFT 

  40  718-06531           OUTLET PROTECTOR, 3                                                        6.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,500.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,500.000        LFT 

  44  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     15,000.000        LFT 

  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      124,650.000        LFT 

  48  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       7,000.000        LFT 

  49  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA OVERLAY 

 

  50  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       575.000        LFT 

  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              800.000        EACH 

  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      800.000        EACH 
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  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         193.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-99187           FENCE, FARM FIELD, REMOVE                                                 53.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                        90.000        CYS 

  15  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          10.000        LFT 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                              352.000        SYS 

  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               10.000        CYS 

  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         60.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                      40.000        TON 

  20  306-08043           MILLING, TRANSITION                                                      632.000        SYS 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,430.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                               25,303.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                25,303.000        LFT 

  24  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               60.000        TON 

  25  406-05520           ASPHALT FOR TACK COAT                                                     10.800        TON 

  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  27  603-06040           FENCE, FARM FIELD, 47 IN                                                  23.000        LFT 

  28  603-95217           FENCE GATE, FARM FIELD, 47 IN X 30FT                                       1.000        EACH 

  29  610-07487           HMA FOR APPROACHES, TYPE B                                               145.000        TON 

  30  621-06559           MULCHED SEEDING, R                                                       198.000        SYS 

  31  621-06570           TOPSOIL                                                                   33.000        CYS 

  32  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  33  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  34  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  35  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  36  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               55.000        LFT 

  37  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  39  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  801-92448           CONSTRUCTION SIGNS, MOBILE                                               400.000        DAY 

  42  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       57.000        LFT 

  43  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            9.000        SFT 

  44  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         20.000        SFT 

  45  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       12,856.000        LFT 

  46  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           279.000        LFT 

  47  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           4.000        EACH 
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  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                    50.000        LFT 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                75.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  59.000        EACH 

  13  304-07491           HMA PATCHING, TYPE C                                                     572.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           138,846.000        SYS 

  15  306-08042           MILLING, SCARIFICATION                                                96,530.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      200.000        SYS 

  17  306-08432           MILLING, APPROACH                                                     20,171.000        SYS 

  18  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     11,455.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                              118,627.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                               118,627.000        LFT 

  21  401-11966           QC/QA-HMA, 3, 76, SURFACE, 4.75 mm                                     4,103.000        TON 

  22  406-05520           ASPHALT FOR TACK COAT                                                     70.000        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                        75.000        SYS 

  24  604-07894           CURB RAMP, CONCRETE, A                                                    25.000        SYS 

  25  604-07896           CURB RAMP, CONCRETE, B                                                   150.000        SYS 

  26  604-07897           CURB RAMP, CONCRETE, C                                                     5.000        SYS 

  27  604-07900           CURB RAMP, CONCRETE, F                                                    90.000        SYS 

  28  604-07901           CURB RAMP, CONCRETE, G                                                   310.000        SYS 

  29  604-07902           CURB RAMP, CONCRETE, H                                                   450.000        SYS 

  30  604-07903           CURB RAMP, CONCRETE, K                                                    40.000        SYS 

  31  605-01870           CURB, CONCRETE, A                                                         50.000        LFT 

  32  610-07488           HMA FOR APPROACHES, TYPE C                                             1,664.000        TON 

  33  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       51.000        EACH 

  34  621-06574           SODDING                                                                   60.000        SYS 

  35  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  36  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                  34.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       8,000.000        LFT 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,000.000        LFT 

  41  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            27,125.000        LFT 

  44  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          2,713.000        LFT 

  45  805-78785           SIGNAL DETECTOR HOUSING                                                   59.000        EACH 

  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   8,680.000        LFT 

  47  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         100.000        LFT 

  48  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                5,602.000        LFT 

  49  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                      12,507.000        LFT 
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  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA OVERLAY 

 

  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      7,579.000        LFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       26,019.000        LFT 

  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      40,799.000        LFT 

  53  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  54  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                 73.000        LFT 

  55  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     108.000        LFT 

  56  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       15.000        LFT 

  57  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                4.000        EACH 

  58  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       423.000        LFT 

  59  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,671.000        LFT 

  60  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,059.000        LFT 

  61  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,580.000        LFT 

  62  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 129.000        EACH 

  63  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  96.000        EACH 

  64  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,122.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,042.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 

  14  205-09543           NO 2 STONE                                                                50.000        TON 

  15  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                     400.000        TON 

  17  306-08036           MILLING, ASPHALT, 2 IN                                                55,905.000        SYS 

  18  306-08043           MILLING, TRANSITION                                                      200.000        SYS 

  19  306-08432           MILLING, APPROACH                                                     18,266.000        SYS 

  20  306-11872           MILLING, PROFILE                                                       1,000.000        SYS 

  21  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     6,150.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                               28,469.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                28,469.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                     22.000        TON 

  25  503-03489           RETROFITTED TIE BARS                                                      20.000        EACH 

  26  503-05240           D-1 CONTRACTION JOINT                                                     50.000        LFT 

  27  506-06333           PCCP PATCHING, FULL DEPTH                                                354.000        SYS 

  28  604-06070           SIDEWALK, CONCRETE                                                       981.000        SYS 

  29  604-07894           CURB RAMP, CONCRETE, A                                                   378.000        SYS 

  30  604-07896           CURB RAMP, CONCRETE, B                                                   153.000        SYS 

  31  604-07897           CURB RAMP, CONCRETE, C                                                    32.000        SYS 

  32  604-07898           CURB RAMP, CONCRETE, D                                                     4.000        SYS 

  33  604-07899           CURB RAMP, CONCRETE, E                                                    32.100        SYS 

  34  604-07901           CURB RAMP, CONCRETE, G                                                    72.000        SYS 

  35  604-07902           CURB RAMP, CONCRETE, H                                                   178.000        SYS 

  36  604-07903           CURB RAMP, CONCRETE, K                                                    23.000        SYS 

  37  605-01870           CURB, CONCRETE, A                                                        370.000        LFT 

  38  605-02278           CURB, REMOVE                                                             410.000        LFT 

  39  605-06090           CURB, INTEGRAL, CONCRETE                                                  50.000        LFT 

  40  605-06144           CURB AND GUTTER, A, CONCRETE                                             464.000        LFT 

  41  610-07488           HMA FOR APPROACHES, TYPE C                                             1,543.000        TON 

  42  615-06490           RIGHT OF WAY MARKER                                                        1.000        EACH 

  43  615-06505           MONUMENT, B                                                                1.000        EACH 

  44  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  45  616-02320           GEOTEXTILES                                                              200.000        SYS 

  46  621-06574           SODDING                                                                  444.000        SYS 

  47  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  48  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  49  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION 

 

  50  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  52  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        36.000        MOS 

  53  720-44000           CASTING, ADJUST TO GRADE                                                  32.000        EACH 

  54  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

  55  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,273.000        LFT 

  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,273.000        LFT 

  57  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  59  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  60  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         35.000        LFT 

  61  802-07060           SIGN, SHEET, RELOCATE                                                     24.000        EACH 

  62  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           60.000        SFT 

  63  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        254.000        SFT 

  64  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               68.000        SFT 

  65  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           9.000        EACH 

  66  805-01479           CONTROLLER CABINET FOUNDATION, P1, MODIFIED                                2.000        EACH 

  67  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                    23.000        EACH 

  68  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       7,632.000        LFT 

  69  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  70  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  58.000        EACH 

  71  805-02445           CONTROLLER AND CABINET, P1                                                 7.000        EACH 

  72  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             42.000        EACH 

  73  805-02658           CABLE, COAXIAL                                                           535.000        LFT 

  74  805-03174           SYSTEM MASTER AND RELATED EQUIPMENT                                   LUMP              LUMP 

  75  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                37.000        EACH 

  76  805-07767           SIGNAL CABLE, COPPER 12C/14GA                                             85.000        LFT 

  77  805-08464           RADIO, INTERCONNECT                                                        9.000        EACH 

  78  805-09089           RADIO, YAGI ANTENNA                                                        9.000        EACH 

  79  805-11744           HANDHOLE SIGNAL, TYPE 2                                                   32.000        EACH 

  80  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     61.000        EACH 

  81  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           58.000        EACH 

  82  805-78415           SPAN, CATENARY, AND TETHER                                                25.000        EACH 

  83  805-78420           DISCONNECT HANGER                                                         26.000        EACH 

  84  805-78445           SIGNAL SERVICE                                                             9.000        EACH 

  85  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                  1,545.000        LFT 

  86  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            30,230.000        LFT 

  87  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                 11,457.000        LFT 

  88  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,871.000        LFT 

  89  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  9,087.000        LFT 

  90  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          9,336.000        LFT 

  91  805-78785           SIGNAL DETECTOR HOUSING                                                   70.000        EACH 

  92  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                  12,570.000        LFT 

  93  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          9.000        EACH 

  94  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                          23.000        EACH 

  95  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  29.000        EACH 

  96  805-99162           SIGNAL POLE, PEDESTAL, 11 FT                                               7.000        EACH 

  97  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       1.000        EACH 

  98  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             3.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION 

 

  99  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,228.000        LFT 

 100  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,965.000        LFT 

 101  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       326.000        LFT 

 102  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                883.000        LFT 

 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,879.000        LFT 

 104  808-75256           TRANSVERSE MARKING, THERMOPLASTIC,                                       694.000        LFT 

 105  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       336.000        LFT 

 106  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,241.000        LFT 

 107  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     4,625.000        LFT 

 108  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  65.000        EACH 

 109  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  27.000        EACH 

 110  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-37758-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         39.000        TON 

  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              726.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                      76.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                     155.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            55,997.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      1,443.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,620.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               16,436.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                16,436.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     17.000        TON 

  21  606-07484           MILLED HMA CORRUGATIONS                                               48,123.000        LFT 

  22  610-07488           HMA FOR APPROACHES, TYPE C                                               120.000        TON 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  25  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  26  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,604.000        LFT 

  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,604.000        LFT 

  31  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      3,390.000        LFT 

  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       32,082.000        LFT 

  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       6,428.000        LFT 

  36  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  37  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       198.000        LFT 

  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              251.000        EACH 

  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-37875-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 

   9  302-07455           DENSE GRADED SUBBASE                                                      12.000        CYS 

  10  304-07491           HMA PATCHING, TYPE C                                                     140.000        TON 

  11  306-08036           MILLING, ASPHALT, 2 IN                                                 9,436.000        SYS 

  12  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                     1,038.000        TON 

  13  401-10258           JOINT ADHESIVE, SURFACE                                                9,173.000        LFT 

  14  401-11785           LIQUID ASPHALT SEALANT                                                 9,173.000        LFT 

  15  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  16  503-03489           RETROFITTED TIE BARS                                                      48.000        EACH 

  17  503-05240           D-1 CONTRACTION JOINT                                                     48.000        LFT 

  18  506-06333           PCCP PATCHING, FULL DEPTH                                                144.000        SYS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         2.000        MOS 

  23  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         360.000        LFT 

  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              360.000        LFT 

  27  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               291.000        LFT 

  32  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      95.000        LFT 

  34  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         947.000        LFT 

  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,895.000        LFT 

  36  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,379.000        LFT 

  37  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     2.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-37887-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                    10.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 5.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   3.000        EACH 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                               50.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 

  14  306-08042           MILLING, SCARIFICATION                                                27,584.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                      200.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      1,549.000        SYS 

  17  401-10258           JOINT ADHESIVE, SURFACE                                               11,588.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                11,588.000        LFT 

  19  401-11966           QC/QA-HMA, 3, 76, SURFACE, 4.75 mm                                     1,172.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                         5.000        SYS 

  22  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 

  23  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  24  604-07903           CURB RAMP, CONCRETE, K                                                    17.000        SYS 

  25  605-01870           CURB, CONCRETE, A                                                         10.000        LFT 

  26  610-07488           HMA FOR APPROACHES, TYPE C                                                66.000        TON 

  27  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 

  28  621-06574           SODDING                                                                    5.000        SYS 

  29  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,030.000        LFT 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,030.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,250.000        LFT 

  36  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            125.000        LFT 

  37  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     400.000        LFT 

  39  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,173.000        LFT 

  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       11,092.000        LFT 

  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,998.000        LFT 

  42  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        25.000        LFT 

  43  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 

  44  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               98.000        EACH 

  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       98.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 51 

 

          CALL ORDER   : 450                                              CONTRACT ID  : RS-38148-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHLAT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  304-07783           HMA PATCHING, TYPE D                                                     104.000        TON 

  11  306-08036           MILLING, ASPHALT, 2 IN                                                22,200.000        SYS 

  12  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                     2,500.000        TON 

  13  401-10258           JOINT ADHESIVE, SURFACE                                               14,700.000        LFT 

  14  401-11785           LIQUID ASPHALT SEALANT                                                14,700.000        LFT 

  15  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  16  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,000.000        LFT 

  19  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,434.000        LFT 

  22  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     489.000        LFT 

  23  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 

  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,144.000        LFT 

  25  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 140.000        LFT 

  26  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  27  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 1.000        EACH 

  28  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              2,114.000        LFT 

  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              15,422.000        LFT 

  30  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                       519.000        LFT 

  31  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 

  32  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        48.000        LFT 

  33  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               79.000        EACH 

  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       90.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -29066-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         376.000        SYS 

  10  306-08043           MILLING, TRANSITION                                                    1,118.000        SYS 

  11  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         92.000        TON 

  12  401-10258           JOINT ADHESIVE, SURFACE                                                  630.000        LFT 

  13  401-11785           LIQUID ASPHALT SEALANT                                                   630.000        LFT 

  14  406-05521           ASPHALT FOR TACK COAT                                                  1,118.000        SYS 

  15  628-09402           FIELD OFFICE, B                                                            2.000        MOS 

  16  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         175.000        SFT 

  17  722-51842           BRIDGE DECK OVERLAY                                                      485.000        SYS 

  18  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.100        CYS 

  19  722-60824           SURFACE MILLING                                                          485.000        SYS 

  20  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    93.000        LFT 

  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  22  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              46.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  24  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-07118           BARRICADE, III-A                                                          92.000        LFT 

  27  801-07119           BARRICADE, III-B                                                          87.000        LFT 

  28  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 420.000        LFT 

  29  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                236.000        LFT 

  30  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               30.000        LFT 

  31  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 53.000        LFT 

  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 520                                              CONTRACT ID  : B -29719-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT AND NEW BRIDGE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-96133           PIPE, REMOVE                                                             700.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                     8,585.000        CYS 

  15  203-02070           BORROW                                                                14,164.000        CYS 

  16  203-51223           EXCAVATION, WATERWAY                                                     601.000        CYS 

  17  204-08415           STAKE, SETTLEMENT                                                          1.000        EACH 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    161.000        TON 

  19  205-06934           TEMPORARY MULCH                                                            1.300        TON 

  20  205-06936           TEMPORARY SEDIMENT TRAP                                                  109.400        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                   1,720.000        LFT 

  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         125.000        LFT 

  23  205-11585           TEMPORARY FILTER BERM                                                    410.000        LFT 

  24  205-11591           TEMPORARY SEED MIXTURE                                                    75.000        LBS 

  25  206-51220           EXCAVATION, WET                                                          485.000        CYS 

  26  206-51225           EXCAVATION, DRY                                                          400.000        CYS 

  27  206-51235           COFFERDAM                                                             LUMP              LUMP 

  28  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          13,374.000        SYS 

  29  211-06467           AGGREGATE FOR END BENT BACKFILL                                           26.000        CYS 

  30  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,617.000        CYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,860.000        TON 

  32  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 

  33  306-08043           MILLING, TRANSITION                                                      440.000        SYS 

  34  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        559.000        TON 

  35  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,300.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                2,034.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,091.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 2,034.000        LFT 

  39  406-05521           ASPHALT FOR TACK COAT                                                 20,918.000        SYS 

  40  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  41  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

  42  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  43  601-02241           GUARDRAIL, REMOVE                                                        380.000        LFT 

  44  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,243.750        LFT 

  46  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 

  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                189.000        SYS 

  48  615-06490           RIGHT OF WAY MARKER                                                       26.000        EACH 

  49  615-06505           MONUMENT, B                                                                7.000        EACH 
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          CALL ORDER   : 520                                              CONTRACT ID  : B -29719-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT AND NEW BRIDGE 

 

  50  615-06510           MONUMENT, C                                                                1.000        EACH 

  51  616-02320           GEOTEXTILES                                                            2,791.000        SYS 

  52  616-05688           RIPRAP, CLASS 1                                                          493.000        TON 

  53  616-06405           RIPRAP, REVETMENT                                                      1,040.000        TON 

  54  616-06451           RIPRAP, UNIFORM                                                          190.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  56  621-02770           EROSION CONTROL BLANKET                                                4,220.000        SYS 

  57  621-03909           SEED MIXTURE, NATIVE                                                      10.000        LBS 

  58  621-06545           FERTILIZER                                                                 3.300        TON 

  59  621-06553           SEED MIXTURE, R                                                        1,377.000        LBS 

  60  621-06565           MULCHING MATERIAL                                                         16.200        TON 

  61  621-06567           WATER                                                                    156.000        kGAL 

  62  621-06574           SODDING                                                                1,900.000        SYS 

  63  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                          4.000        LBS 

  64  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       45.000        EACH 

  65  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      10.000        EACH 

  66  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      20.000        EACH 

  67  622-10003           LIVE PLANT STAKING                                                        52.000        EACH 

  68  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 14.000        EACH 

  69  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  70  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  71  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  72  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  73  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        40.000        MOS 

  74  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  75  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 

  76  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            62.000        LFT 

  77  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

  78  701-09739           PILE SHOE, HP 12 X 53                                                     10.000        EACH 

  79  701-51195           PILE, STEEL H, HP 12 IN X 53                                             468.000        LFT 

  80  703-06029           REINFORCING BARS, EPOXY COATED                                        40,300.000        LBS 

  81  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              136.000        CYS 

  82  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 

  83  706-11600           RAILING, CONCRETE, FC                                                     14.600        CYS 

  84  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       379.000        LFT 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  713-91028           TEMPORARY RUNAROUND                                                   LUMP              LUMP 

  87  714-11099           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             153.000        LFT 

  88  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                              154.000        LFT 

  89  715-05376           PIPE, TYPE 3 DEFORMED MIN AREA 11.63 SFT                                  43.000        LFT 

  90  715-05407           PIPE, END BENT DRAIN, 6 IN                                               124.000        LFT 

  91  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

  92  715-46040           PIPE END SECTION, DIA 36 IN                                                6.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 

  95  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  96  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  97  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  98  801-07118           BARRICADE, III-A                                                          56.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT AND NEW BRIDGE 

 

  99  801-07119           BARRICADE, III-B                                                          64.000        LFT 

 100  802-02475           SIGN, PANEL, RELOCATE                                                     12.000        EACH 

 101  802-04893           REFERENCE POST                                                             2.000        EACH 

 102  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         99.000        LFT 

 103  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         17.000        EACH 

 104  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              8,000.000        LFT 

 105  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,000.000        LFT 
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  SECTION NO. 0001    COVERED BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                        29.000        CYS 

  10  203-02070           BORROW                                                                     7.000        CYS 

  11  205-06937           TEMPORARY SILT FENCE                                                     187.000        LFT 

  12  206-51215           EXCAVATION, X                                                              5.000        CYS 

  13  303-01180           COMPACTED AGGREGATE, NO. 53                                               42.500        TON 

  14  306-08432           MILLING, APPROACH                                                          7.200        SYS 

  15  601-06053           GUARDRAIL                                                                  4.000        EACH 

  16  601-90027           GUARDRAIL, WOOD BEAM                                                      50.000        LFT 

  17  616-02320           GEOTEXTILES                                                               46.000        SYS 

  18  616-06451           RIPRAP, UNIFORM                                                           17.000        TON 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  20  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      127.000        SYS 

  21  621-06559           MULCHED SEEDING, R                                                       127.000        SYS 

  22  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  23  702-90915           CONCRETE, CLASS A                                                          0.800        CYS 

  24  710-51870           REPOINTING MASONRY IN STRUCTURES                                          58.000        SFT 

  25  711-51864           DRILLED HOLE                                                              20.000        EACH 

  26  711-96479           BOLT, REMOVE                                                               3.000        EACH 

  27  712-03820           TIMBER SIDING                                                          1,238.000        SFT 

  28  712-03820           TIMBER SIDING                                                             30.000        SFT 

  29  712-04272           LUMBER AND TIMBER, UNTREATED                                               0.430        MFBM 

  30  712-04704           PAINT BRIDGE                                                          LUMP              LUMP 

  31  712-05721           FIRE RETARDANT TREATMENT                                              LUMP              LUMP 

  32  712-09417           BORATE                                                                LUMP              LUMP 

  33  712-11611           TRUSS SUPPORT SHIMS                                                       23.000        EACH 

  34  712-11612           TIMBER CURB                                                              208.000        LFT 

  35  712-11614           EPOXY STRUCTURAL REPAIR                                                   72.000        EACH 

  36  712-11615           ROOF, CORRUGATED METAL                                                 2,102.000        SFT 

  37  712-11617           RESTORE                                                               LUMP              LUMP 

  38  712-11618           ENVIRONMENTAL CONTROL, BRIDGE NUMBER                                  LUMP              LUMP 

  39  712-94080           TIMBER DECK                                                            2,372.000        SFT 

  40  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

  43  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  44  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  47  802-04089           SIGN, SHEET, REMOVE                                                        4.000        EACH 

  48  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        119.000        LFT 

  49  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          102.500        SFT 
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  SECTION NO. 0001    COVERED BRIDGE REHABILITATION 

 

  50  808-06726           TRANSVERSE MARKING, PAINT,                                                12.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       1,974.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         347.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              683.000        SYS 

  18  203-02000           EXCAVATION, COMMON                                                       275.000        CYS 

  19  205-06937           TEMPORARY SILT FENCE                                                   1,735.000        LFT 

  20  205-09543           NO 2 STONE                                                               200.000        TON 

  21  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         100.000        LFT 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                              759.000        SYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        127.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      69.000        CYS 

  25  304-07494           WIDENING WITH HMA, TYPE C                                                293.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               278.000        SYS 

  27  306-08043           MILLING, TRANSITION                                                      340.000        SYS 

  28  306-08159           MILLING ASPHALT                                                          114.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         14.000        TON 

  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         47.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                3,743.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,733.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                 3,743.000        LFT 

  34  406-05521           ASPHALT FOR TACK COAT                                                  2,250.000        SYS 

  35  502-06329           PCCP, 12 IN                                                               80.000        SYS 

  36  503-05240           D-1 CONTRACTION JOINT                                                     48.000        LFT 

  37  503-05310           TERMINAL JOINT                                                            48.000        LFT 

  38  601-02241           GUARDRAIL, REMOVE                                                        131.000        LFT 

  39  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     175.000        LFT 

  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                331.800        SYS 

  42  616-02320           GEOTEXTILES                                                            2,636.000        SYS 

  43  616-05688           RIPRAP, CLASS 1                                                        2,274.000        TON 

  44  616-06405           RIPRAP, REVETMENT                                                        105.000        TON 

  45  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  46  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  47  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  48  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  49  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  52  621-06559           MULCHED SEEDING, R                                                     7,000.000        SYS 

  53  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  54  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  55  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  56  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       18.000        MOS 

  57  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  58  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            34.000        EACH 

  59  703-06029           REINFORCING BARS, EPOXY COATED                                        20,798.000        LBS 

  60  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 

  61  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               19.300        CYS 

  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  64  710-09158           PATCHING CONCRETE STRUCTURES                                             655.000        SFT 

  65  711-51035           STRUCTURAL STEEL                                                       1,025.000        LBS 

  66  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       4.000        EACH 

  67  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,200.000        SFT 

  68  722-51842           BRIDGE DECK OVERLAY                                                    2,085.000        SYS 

  69  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.000        CYS 

  70  722-60824           SURFACE MILLING                                                        3,759.000        SYS 

  71  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              61.000        LFT 

  72  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            86.000        LFT 

  73  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

  74  801-02617           TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS                           9.000        EACH 

  75  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  77  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,160.000        LFT 

  78  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,100.000        LFT 

  79  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   48.000        LFT 

  80  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              51.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  83  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  85  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  86  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  87  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              940.000        LFT 

  88  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  89  805-09845           CONTACT CLOSURE CARD                                                       4.000        EACH 

  90  805-09846           RECEIVER PROCESSOR                                                         4.000        EACH 

  91  805-10107           WIRELESS MAGNETOMETER DETECTOR                                             8.000        EACH 

  92  805-10108           WIRELESS REPEATER                                                          4.000        EACH 

  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,386.000        LFT 

  94  808-06716           LINE, REMOVE                                                           1,680.000        LFT 

  95  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,498.000        LFT 

  96  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               656.000        LFT 

  97  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              106.000        LFT 

  98  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                670.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  99  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 120.000        LFT 

 100  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

 101  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,226.000        CYS 

  13  203-02070           BORROW                                                                 7,958.000        CYS 

  14  203-11546           NATURAL STONE MATERIAL 12-18"                                             31.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                   1,347.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 

  18  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   5,099.000        LFT 

  20  205-09543           NO 2 STONE                                                               112.000        TON 

  21  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     258.000        SYS 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   225.000        LBS 

  24  206-04301           SHEET PILING, STEEL, S=18.1                                            2,020.000        SFT 

  25  206-51220           EXCAVATION, WET                                                          300.000        CYS 

  26  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,222.000        CYS 

  27  207-08262           SUBGRADE TREATMENT, TYPE I                                             5,728.000        SYS 

  28  207-08264           SUBGRADE TREATMENT, TYPE II                                               48.000        SYS 

  29  211-02050           B BORROW                                                                 590.000        CYS 

  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.800        CYS 

  31  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,004.000        CYS 

  32  214-11609           GEOCELL CONFINEMENT SYSTEM                                               412.000        SYS 

  33  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 

  34  303-01180           COMPACTED AGGREGATE, NO. 53                                              766.000        TON 

  35  303-07449           COMPACTED AGGREGATE, NO. 73                                              499.000        TON 

  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        245.700        TON 

  37  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  415.900        TON 

  38  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,031.400        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                1,382.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,382.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 1,368.000        LFT 

  42  406-05520           ASPHALT FOR TACK COAT                                                      1.800        TON 

  43  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  44  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     525.000        LFT 

  46  605-01870           CURB, CONCRETE, A                                                        185.000        LFT 

  47  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               216.000        SYS 

  48  610-07486           HMA FOR APPROACHES, TYPE A                                               254.700        TON 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                                13.000        TON 
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  50  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

  51  616-02320           GEOTEXTILES                                                            2,331.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        827.000        TON 

  53  616-06451           RIPRAP, UNIFORM                                                            1.000        TON 

  54  616-07266           COIR ROLL                                                                302.000        LFT 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  56  621-02770           EROSION CONTROL BLANKET                                                7,091.000        SYS 

  57  621-04258           SEED MIXTURE                                                              22.000        LBS 

  58  621-06545           FERTILIZER                                                                 1.000        TON 

  59  621-06553           SEED MIXTURE, R                                                          250.000        LBS 

  60  621-06565           MULCHING MATERIAL                                                         11.000        TON 

  61  621-06567           WATER                                                                      2.000        kGAL 

  62  621-06574           SODDING                                                                  117.000        SYS 

  63  621-06626           MULCHED SEEDING, D                                                       203.000        SYS 

  64  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         203.000        SYS 

  65  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   857.000        EACH 

  66  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 

  67  622-91786           SEEDLING                                                               1,708.000        EACH 

  68  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  69  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  70  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           135.000        LFT 

  71  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  72  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,634.000        LFT 

  73  701-09679           CONICAL PILE TIP, 14 IN                                                   34.000        EACH 

  74  702-44240           CONCRETE, A, STRUCTURES                                                  138.800        CYS 

  75  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 84.600        CYS 

  76  702-51015           CONCRETE, B, FOOTINGS                                                    261.100        CYS 

  77  702-51046           CONCRETE, FOUNDATION SEAL                                                 76.000        CYS 

  78  703-06028           REINFORCING BARS                                                      49,313.000        LBS 

  79  703-06029           REINFORCING BARS, EPOXY COATED                                        50,661.000        LBS 

  80  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   38.000        EACH 

  81  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              193.700        CYS 

  82  706-06344           RAILING, STEEL TS-1                                                      312.500        LFT 

  83  707-05982           STRUCTURAL MEMBER, CONCRETE I-BEAM, 28 IN X 12 IN                        795.000        LFT 

  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  85  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              128.000        LFT 

  86  715-05407           PIPE, END BENT DRAIN, 6 IN                                               240.000        LFT 

  87  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 

  88  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  90  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  91  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  92  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  93  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  94  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           21.750        SFT 

  96  802-76055           SIGN POST, A                                                              30.000        LFT 

  97  804-06770           DELINEATOR POST                                                            2.000        EACH 

  98  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,150.000        LFT 
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          CALL ORDER   : 560                                              CONTRACT ID  : B -33286-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,150.000        LFT 

 100  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    83.000        LFT 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -34019-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         566.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         178.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                           7.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     748.000        LFT 

  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      28.000        CYS 

  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                           28.000        CYS 

  19  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 

  20  302-07455           DENSE GRADED SUBBASE                                                      29.000        CYS 

  21  306-08043           MILLING, TRANSITION                                                      879.000        SYS 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         73.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  630.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                   630.000        LFT 

  25  406-05521           ASPHALT FOR TACK COAT                                                    879.000        SYS 

  26  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  27  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  28  602-06729           BARRIER DELINEATOR                                                        16.000        EACH 

  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                173.000        SYS 

  30  616-02320           GEOTEXTILES                                                              362.000        SYS 

  31  616-06405           RIPRAP, REVETMENT                                                        143.000        TON 

  32  616-93772           INSPECTION HOLE                                                            8.000        EACH 

  33  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  34  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  35  621-06567           WATER                                                                      0.500        kGAL 

  36  621-06570           TOPSOIL                                                                    8.000        CYS 

  37  621-06574           SODDING                                                                  130.000        SYS 

  38  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  39  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  2.800        CYS 

  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            68.000        EACH 

  41  703-06029           REINFORCING BARS, EPOXY COATED                                        20,337.000        LBS 

  42  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   36.000        EACH 

  43  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               37.000        CYS 

  44  706-09960           RAILING, CONCRETE, FC                                                     26.000        LFT 

  45  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  47  710-09158           PATCHING CONCRETE STRUCTURES                                              25.000        SFT 

  48  711-51864           DRILLED HOLE                                                              36.000        EACH 

  49  711-51878           JACKING AND SUPPORTING GIRDERS                                        LUMP              LUMP 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -34019-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         375.000        SFT 

  51  722-51842           BRIDGE DECK OVERLAY                                                      612.000        SYS 

  52  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.200        CYS 

  53  722-60824           SURFACE MILLING                                                        1,132.000        SYS 

  54  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  57  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  59  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  60  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  61  804-06770           DELINEATOR POST                                                            2.000        EACH 

  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 420.000        LFT 

  63  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                446.000        LFT 

  64  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               56.000        LFT 

  65  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 53.000        LFT 

  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 210.000        LFT 

  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 590                                              CONTRACT ID  : B -34155-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              41.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       459.000        CYS 

  14  203-02070           BORROW                                                                   347.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                     620.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                          12.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   1,936.000        LFT 

  20  205-09543           NO 2 STONE                                                                 2.000        TON 

  21  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          85.000        LFT 

  22  205-11591           TEMPORARY SEED MIXTURE                                                    69.000        LBS 

  23  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      91.000        CYS 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,684.000        SYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           38.000        CYS 

  26  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              691.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               178.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        147.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  222.000        TON 

  31  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          270.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                  629.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             629.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                   629.000        LFT 

  35  406-05521           ASPHALT FOR TACK COAT                                                  3,420.000        SYS 

  36  601-02241           GUARDRAIL, REMOVE                                                        233.000        LFT 

  37  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 

  38  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  39  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     206.300        LFT 

  41  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   150.000        LFT 

  42  605-94811           CURB TURNOUT                                                               1.000        EACH 

  43  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                198.000        SYS 

  44  610-08446           PCCP FOR APPROACHES, 6 IN                                                 28.000        SYS 

  45  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            1.000        EACH 

  46  615-06490           RIGHT OF WAY MARKER                                                       24.000        EACH 

  47  615-06505           MONUMENT, B                                                                2.000        EACH 

  48  616-02320           GEOTEXTILES                                                              817.000        SYS 

  49  616-05689           RIPRAP, CLASS 2                                                          730.000        TON 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  616-06405           RIPRAP, REVETMENT                                                        102.000        TON 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  52  621-02770           EROSION CONTROL BLANKET                                                1,279.000        SYS 

  53  621-04258           SEED MIXTURE                                                              16.000        LBS 

  54  621-06557           SEED MIXTURE, T                                                           69.000        LBS 

  55  621-06559           MULCHED SEEDING, R                                                     1,028.000        SYS 

  56  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  57  621-06567           WATER                                                                      1.400        kGAL 

  58  621-06574           SODDING                                                                  374.000        SYS 

  59  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         290.000        SYS 

  60  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       26.000        EACH 

  61  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN                           52.000        EACH 

  62  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 

  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  64  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  65  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         160.000        LFT 

  66  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  67  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        602.000        LFT 

  68  701-09679           CONICAL PILE TIP, 14 IN                                                   24.000        EACH 

  69  701-11714           PREBORED HOLE, 12 IN                                                     296.000        LFT 

  70  702-51005           CONCRETE, A, SUBSTRUCTURE                                                101.700        CYS 

  71  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 39.600        CYS 

  72  703-06028           REINFORCING BARS                                                       9,341.000        LBS 

  73  703-06029           REINFORCING BARS, EPOXY COATED                                        39,081.000        LBS 

  74  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              120.200        CYS 

  75  706-06344           RAILING, STEEL TS-1                                                      205.000        LFT 

  76  707-07776           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN X 36 IN                      428.000        LFT 

  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  78  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               52.000        LFT 

  79  715-05407           PIPE, END BENT DRAIN, 6 IN                                               108.000        LFT 

  80  720-03905           CATCH BASIN, A                                                             1.000        EACH 

  81  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  83  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  85  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  86  801-07119           BARRICADE, III-B                                                          40.000        LFT 

  87  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  88  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        160.000        LFT 

  89  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,750.000        LFT 

  90  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,110.000        LFT 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -34313-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-01066           HYDRO DEMOLITION                                                         553.000        SYS 

   9  202-02240           PAVEMENT REMOVAL                                                         192.000        SYS 

  10  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              562.000        SYS 

  11  302-07455           DENSE GRADED SUBBASE                                                      33.000        CYS 

  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               284.000        SYS 

  13  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         34.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                  100.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                                   100.000        LFT 

  16  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  17  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 

  18  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                192.000        SYS 

  19  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  20  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  21  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  25  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            28.000        EACH 

  26  703-06029           REINFORCING BARS, EPOXY COATED                                        10,548.000        LBS 

  27  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  28  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  29  710-09158           PATCHING CONCRETE STRUCTURES                                              60.000        SFT 

  30  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 

  31  722-51842           BRIDGE DECK OVERLAY                                                      563.000        SYS 

  32  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.000        CYS 

  33  722-60824           SURFACE MILLING                                                        1,104.000        SYS 

  34  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    92.000        LFT 

  35  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  36  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  37  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               7.000        EACH 

  38  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  41  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  42  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                84.000        LFT 

  43  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                336.000        LFT 

  44  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               336.000        LFT 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -34329-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                     8,392.000        CYS 

  11  203-02070           BORROW                                                                 4,327.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                   3,600.000        LFT 

  13  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         743.000        LFT 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                            6,537.000        SYS 

  15  211-02050           B BORROW                                                                  32.000        CYS 

  16  214-07203           GEOGRID, TYPE II                                                          45.000        SYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,560.000        TON 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,066.000        TON 

  19  306-08432           MILLING, APPROACH                                                        210.000        SYS 

  20  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        356.000        TON 

  21  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  582.000        TON 

  22  406-05521           ASPHALT FOR TACK COAT                                                  4,337.000        SYS 

  23  601-04793           GUARDRAIL                                                                368.000        LFT 

  24  601-04793           GUARDRAIL                                                                857.000        LFT 

  25  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  10.000        EACH 

  26  616-02320           GEOTEXTILES                                                            2,784.000        SYS 

  27  616-06405           RIPRAP, REVETMENT                                                      1,969.000        TON 

  28  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  29  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  31  621-02770           EROSION CONTROL BLANKET                                                5,411.000        SYS 

  32  621-06559           MULCHED SEEDING, R                                                     5,411.000        SYS 

  33  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      58.000        EACH 

  34  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  35  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  36  628-09401           FIELD OFFICE, A                                                           14.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      28.000        MOS 

  41  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           120.000        EACH 

  42  702-90915           CONCRETE, CLASS A                                                         38.500        CYS 

  43  703-06028           REINFORCING BARS                                                       2,692.000        LBS 

  44  708-05394           REPAIR                                                                LUMP              LUMP 

  45  708-05394           REPAIR                                                                LUMP              LUMP 

  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  47  711-05396           REPLACE                                                               LUMP              LUMP 

  48  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              178.000        LFT 

  49  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               60.000        LFT 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -34329-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               61.000        LFT 

  51  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  52  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  53  715-46020           PIPE END SECTION, DIA 24"                                                  6.000        EACH 

  54  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        59.000        LFT 

  55  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           11.000        GAL 

  56  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  60  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  64  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           44.500        SFT 

  65  802-76055           SIGN POST, A                                                             116.000        LFT 

  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,644.000        LFT 

  67  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,444.000        LFT 

  68  808-06726           TRANSVERSE MARKING, PAINT,                                                20.000        LFT 

  69  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

  70  401-10258           JOINT ADHESIVE, SURFACE                                                2,099.000        LFT 

  71  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,099.000        LFT 

  72  401-11785           LIQUID ASPHALT SEALANT                                                 2,099.000        LFT 

  73  711-51035           STRUCTURAL STEEL                                                         260.000        LBS 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -34627-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         245.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              354.000        SYS 

  13  211-06467           AGGREGATE FOR END BENT BACKFILL                                           52.000        CYS 

  14  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 

  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         30.000        TON 

  16  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   37.000        TON 

  17  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           59.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  298.000        LFT 

  19  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             298.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                   298.000        LFT 

  21  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  22  601-02241           GUARDRAIL, REMOVE                                                        425.000        LFT 

  23  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  24  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      75.000        LFT 

  26  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               4.000        EACH 

  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                258.000        SYS 

  28  616-02320           GEOTEXTILES                                                              180.000        SYS 

  29  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 

  30  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  31  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  32  621-06574           SODDING                                                                   23.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  37  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  440.000        LBS 

  38  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           216.000        EACH 

  39  703-06029           REINFORCING BARS, EPOXY COATED                                        32,354.000        LBS 

  40  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  242.000        EACH 

  41  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               75.200        CYS 

  42  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  43  706-51020           RAILING, CONCRETE, C                                                       4.000        CYS 

  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  45  710-09158           PATCHING CONCRETE STRUCTURES                                             100.000        SFT 

  46  711-51864           DRILLED HOLE                                                              56.000        EACH 

  47  711-90114           JACKING AND SUPPORTING SUPERSTRUCTURE                                 LUMP              LUMP 

  48  715-05407           PIPE, END BENT DRAIN, 6 IN                                               120.000        LFT 

  49  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       2.000        EACH 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -34627-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REHABILITATION 

 

  50  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         569.000        SFT 

  51  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,137.000        SFT 

  52  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,349.000        SYS 

  53  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  54  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  55  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,017.000        LFT 

  56  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  57  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  59  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  60  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  61  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        143.000        LFT 

  62  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              610.000        LFT 

  63  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

  64  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  65  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  66  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 474.000        LFT 

  67  808-06716           LINE, REMOVE                                                             837.000        LFT 

  68  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                652.000        LFT 

  69  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               652.000        LFT 

  70  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 842.000        LFT 

  71  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        62.000        LFT 

  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -34651-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                       1,070.000        SYS 

  10  306-08043           MILLING, TRANSITION                                                    1,540.000        SYS 

  11  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        131.000        TON 

  12  401-10258           JOINT ADHESIVE, SURFACE                                                  840.000        LFT 

  13  401-11785           LIQUID ASPHALT SEALANT                                                   840.000        LFT 

  14  406-05521           ASPHALT FOR TACK COAT                                                  1,575.000        SYS 

  15  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  16  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  17  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  19  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  20  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  21  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  22  715-06566           PIPE EXTENSION, CIRCULAR, 6"                                              16.000        LFT 

  23  722-51842           BRIDGE DECK OVERLAY                                                    1,070.000        SYS 

  24  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            9.000        CYS 

  25  722-60824           SURFACE MILLING                                                        1,070.000        SYS 

  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  27  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,928.000        LFT 

  29  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  30  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        700.000        LFT 

  34  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              900.000        LFT 

  35  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  36  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 488.000        LFT 

  37  808-06716           LINE, REMOVE                                                           1,425.000        LFT 

  38  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                70.000        LFT 

  39  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               279.000        LFT 

  40  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               70.000        LFT 

  41  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                324.000        LFT 

  42  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,294.000        LFT 

  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 

  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -34726-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  206-51220           EXCAVATION, WET                                                           99.000        CYS 

   9  601-06242           IMPACT ATTENUATOR, R2, W1, TL-2                                            1.000        EACH 

  10  616-02320           GEOTEXTILES                                                              209.000        SYS 

  11  616-05688           RIPRAP, CLASS 1                                                          149.000        TON 

  12  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  13  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  14  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  15  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  16  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      10.000        MOS 

  17  710-09158           PATCHING CONCRETE STRUCTURES                                             220.000        SFT 

  18  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         450.000        SFT 

  19  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      450.000        SFT 

  20  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   166.000        LFT 

  21  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       395.000        LFT 

  22  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           20.000        GAL 

  23  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  24  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,308.000        LFT 

  27  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  28  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  32  801-07118           BARRICADE, III-A                                                          40.000        LFT 

  33  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              350.000        LFT 

  34  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    2.000        EACH 

  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 570.000        LFT 

  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,280.000        LFT 

  37  808-06716           LINE, REMOVE                                                           1,736.000        LFT 

  38  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                75.000        LFT 

  39  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                300.000        LFT 

  40  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               300.000        LFT 

  41  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               75.000        LFT 

  42  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                570.000        LFT 

  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,280.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -34727-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         850.000        SYS 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                71.000        SYS 

  11  203-02000           EXCAVATION, COMMON                                                         7.000        CYS 

  12  306-08043           MILLING, TRANSITION                                                    1,447.000        SYS 

  13  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        120.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                  840.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                                   840.000        LFT 

  16  406-05521           ASPHALT FOR TACK COAT                                                  1,447.000        SYS 

  17  604-06070           SIDEWALK, CONCRETE                                                        85.000        SYS 

  18  604-07901           CURB RAMP, CONCRETE, G                                                    37.000        SYS 

  19  605-02278           CURB, REMOVE                                                              71.000        LFT 

  20  621-06574           SODDING                                                                    6.000        SYS 

  21  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  22  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  26  710-09158           PATCHING CONCRETE STRUCTURES                                             160.000        SFT 

  27  715-06566           PIPE EXTENSION, CIRCULAR, 6"                                              21.000        LFT 

  28  722-51842           BRIDGE DECK OVERLAY                                                      850.000        SYS 

  29  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            7.200        CYS 

  30  722-60824           SURFACE MILLING                                                          850.000        SYS 

  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                      15.000        EACH 

  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,010.000        LFT 

  34  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  35  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  36  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  801-07119           BARRICADE, III-B                                                          64.000        LFT 

  39  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              880.000        LFT 

  40  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 425.000        LFT 

  42  808-06716           LINE, REMOVE                                                           1,372.000        LFT 

  43  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                62.000        LFT 

  44  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               245.000        LFT 

  45  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               62.000        LFT 

  46  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                290.000        LFT 

  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,160.000        LFT 
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          CALL ORDER   : 690                                              CONTRACT ID  : B -34833-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  202-75997           PRISMATIC REFLECTOR, REMOVE                                               19.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                        13.000        CYS 

  13  203-04523           DEWATERING                                                            LUMP              LUMP 

  14  203-08607           LINEAR GRADING                                                           340.000        LFT 

  15  205-03371           SEDIMENT, REMOVE                                                           3.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     938.000        LFT 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              454.000        SYS 

  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         88.000        TON 

  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              140.000        TON 

  20  304-07494           WIDENING WITH HMA, TYPE C                                                128.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  680.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             680.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   680.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    454.000        SYS 

  25  616-02320           GEOTEXTILES                                                            1,047.000        SYS 

  26  616-05688           RIPRAP, CLASS 1                                                        1,143.000        TON 

  27  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 

  28  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  33  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  34  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  35  703-06029           REINFORCING BARS, EPOXY COATED                                         5,494.000        LBS 

  36  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  112.000        EACH 

  37  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               26.400        CYS 

  38  708-51813           PNEUMATICALLY PLACED MORTAR                                              260.000        SFT 

  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  40  710-09158           PATCHING CONCRETE STRUCTURES                                             385.000        SFT 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         247.000        SFT 

  42  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      412.000        SFT 

  43  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   146.000        LFT 

  44  727-90308           EPOXY INJECTION, CRACK PREPARATION                                     1,000.000        LFT 

  45  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            4.000        GAL 

  46  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  47  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   915.000        SYS 

  48  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  49  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 690                                              CONTRACT ID  : B -34833-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,800.000        LFT 

  52  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 

  53  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  57  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              560.000        LFT 

  58  801-97643           TEMPORARY BUZZ STRIPS                                                    400.000        LFT 

  59  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        238.000        LFT 

  60  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,900.000        LFT 

  61  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         950.000        LFT 

  62  808-06716           LINE, REMOVE                                                           2,846.000        LFT 

  63  808-75994           PRISMATIC REFLECTOR                                                       19.000        EACH 

  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 

  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 700                                              CONTRACT ID  : B -34835-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         553.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                        100.000        SYS 

  14  202-91385           INLET, REMOVE                                                              2.000        EACH 

  15  202-96133           PIPE, REMOVE                                                               8.000        LFT 

  16  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 8.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            1.100        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  205-11585           TEMPORARY FILTER BERM                                                     80.000        LFT 

  22  205-11591           TEMPORARY SEED MIXTURE                                                    67.500        LBS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,545.000        SYS 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           82.100        CYS 

  25  211-09268           STRUCTURAL BACKFILL, TYPE 5                                                6.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         43.000        TON 

  27  302-07455           DENSE GRADED SUBBASE                                                      68.500        CYS 

  28  304-07491           HMA PATCHING, TYPE C                                                      71.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                  913.000        LFT 

  30  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                          4,042.000        TON 

  31  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  32  412-09355           FOG SEAL                                                               3,667.000        SYS 

  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  35  602-06729           BARRIER DELINEATOR                                                        19.000        EACH 

  36  606-07484           MILLED HMA CORRUGATIONS                                                  251.000        LFT 

  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                411.000        SYS 

  38  610-07488           HMA FOR APPROACHES, TYPE C                                               108.000        TON 

  39  616-02320           GEOTEXTILES                                                              219.400        SYS 

  40  616-06025           BORROW, COHESIVE                                                          15.000        CYS 

  41  616-06405           RIPRAP, REVETMENT                                                         69.000        TON 

  42  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                175.000        SYS 

  43  616-93772           INSPECTION HOLE                                                            6.000        EACH 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-02770           EROSION CONTROL BLANKET                                                3,692.000        SYS 

  46  621-06553           SEED MIXTURE, R                                                          272.000        LBS 

  47  621-06565           MULCHING MATERIAL                                                          1.800        TON 

  48  621-06574           SODDING                                                                   44.000        SYS 

  49  628-09402           FIELD OFFICE, B                                                           13.000        MOS 
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          CALL ORDER   : 700                                              CONTRACT ID  : B -34835-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  51  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  53  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      26.000        MOS 

  54  702-51005           CONCRETE, A, SUBSTRUCTURE                                                166.800        CYS 

  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           462.000        EACH 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                       154,815.000        LBS 

  57  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,312.000        EACH 

  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              374.100        CYS 

  59  706-11600           RAILING, CONCRETE, FC                                                     59.500        CYS 

  60  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  62  710-09158           PATCHING CONCRETE STRUCTURES                                             100.000        SFT 

  63  711-90114           JACKING AND SUPPORTING SUPERSTRUCTURE                                 LUMP              LUMP 

  64  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           276.000        LFT 

  65  726-11451           BEARING ASSEMBLY, FIXED, TYPE 1                                           18.000        EACH 

  66  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             20.000        EACH 

  67  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  68  801-02949           DRUM, PERMANENT                                                          102.000        EACH 

  69  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  71  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      28,310.000        LFT 

  72  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           24,284.000        LFT 

  73  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   32.000        LFT 

  74  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            7,355.000        LFT 

  75  801-06640           CONSTRUCTION SIGN, A                                                      73.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  77  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  80  801-07118           BARRICADE, III-A                                                          52.000        LFT 

  81  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        517.000        LFT 

  82  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              124.000        LFT 

  83  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

  84  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

  85  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         22.000        LFT 

  86  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           13.000        SFT 

  87  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,690.000        LFT 

  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,610.000        LFT 

  89  808-06716           LINE, REMOVE                                                           2,560.000        LFT 

  90  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  91  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                790.000        LFT 

  92  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               790.000        LFT 

  93  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                10.000        LFT 

  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              10,860.000        LFT 
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          CALL ORDER   : 710                                              CONTRACT ID  : B -34838-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         411.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         112.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              411.000        SYS 

  14  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                              221.000        SYS 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         61.000        TON 

  17  302-07455           DENSE GRADED SUBBASE                                                      18.000        CYS 

  18  304-07494           WIDENING WITH HMA, TYPE C                                                 61.000        TON 

  19  306-08043           MILLING, TRANSITION                                                      311.000        SYS 

  20  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         26.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  180.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                   180.000        LFT 

  23  406-05521           ASPHALT FOR TACK COAT                                                    311.000        SYS 

  24  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  25  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                112.000        SYS 

  26  616-02320           GEOTEXTILES                                                              696.000        SYS 

  27  616-05689           RIPRAP, CLASS 2                                                          574.000        TON 

  28  616-06405           RIPRAP, REVETMENT                                                        114.000        TON 

  29  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  30  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  31  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  32  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            52.000        EACH 

  36  703-06028           REINFORCING BARS                                                         500.000        LBS 

  37  703-06029           REINFORCING BARS, EPOXY COATED                                         5,956.000        LBS 

  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 

  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  40  710-09158           PATCHING CONCRETE STRUCTURES                                             120.000        SFT 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 

  42  722-51842           BRIDGE DECK OVERLAY                                                      411.000        SYS 

  43  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.500        CYS 

  44  722-60824           SURFACE MILLING                                                          411.000        SYS 

  45  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    60.000        LFT 

  46  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  47  801-03290           CONSTRUCTION SIGN, C                                                      17.000        EACH 

  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         540.000        LFT 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,256.000        LFT 
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          CALL ORDER   : 710                                              CONTRACT ID  : B -34838-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                44.000        LFT 

  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-07119           BARRICADE, III-B                                                          32.000        LFT 

  56  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              270.000        LFT 

  57  808-06716           LINE, REMOVE                                                             693.000        LFT 

  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,200.000        LFT 

  59  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              150.000        LFT 

  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : B -34846-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                         2.000        CYS 

  11  205-06937           TEMPORARY SILT FENCE                                                     307.000        LFT 

  12  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           8.000        CYS 

  13  306-08043           MILLING, TRANSITION                                                      494.000        SYS 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                  360.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                                   360.000        LFT 

  16  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  17  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  18  605-05523           CURB, HMA                                                                 33.000        LFT 

  19  610-07487           HMA FOR APPROACHES, TYPE B                                                45.000        TON 

  20  616-02320           GEOTEXTILES                                                              153.000        SYS 

  21  616-06405           RIPRAP, REVETMENT                                                         78.000        TON 

  22  621-06574           SODDING                                                                   48.000        SYS 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  25  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  29  703-06028           REINFORCING BARS                                                       1,000.000        LBS 

  30  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  31  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  32  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      200.000        SFT 

  33  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   107.000        LFT 

  34  727-90308           EPOXY INJECTION, CRACK PREPARATION                                     2,164.000        LFT 

  35  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                          251.000        GAL 

  36  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  37  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  38  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,341.000        SYS 

  39  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              48.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                         264.000        LFT 

  45  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  46  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         32.000        LFT 

  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          810.000        LFT 

  48  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         688.000        LFT 

  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : B -34846-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 730                                              CONTRACT ID  : B -35221-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          981.400        SFT 

   9  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  10  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  11  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  12  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  13  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  14  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  15  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  16  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  17  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  19  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  20  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  21  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  22  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  24  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                        7.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 770                                              CONTRACT ID  : B -35738-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  503-05310           TERMINAL JOINT                                                           186.000        LFT 

   9  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  10  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  13  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  14  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  15  720-96995           CLEAN INLET                                                               22.000        EACH 

  16  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      350.000        SFT 

  17  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 2,838.000        SYS 

  18  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  19  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  21  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  22  801-07118           BARRICADE, III-A                                                         272.000        LFT 

  23  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  24  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,514.000        LFT 

  25  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,514.000        LFT 
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          CALL ORDER   : 780                                              CONTRACT ID  : B -35740-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  720-96995           CLEAN INLET                                                                4.000        EACH 

   9  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      378.000        SFT 

  10  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 2,062.000        SYS 

  11  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  12  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              45.000        EACH 

  13  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  14  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  15  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  16  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  17  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                811.000        LFT 

  18  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               811.000        LFT 
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          CALL ORDER   : 790                                              CONTRACT ID  : B -35742-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

   9  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       9.000        MOS 

  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  18  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  19  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          75.000        SFT 

  20  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      625.000        SFT 

  21  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   558.100        LFT 

  22  724-04163           STRUCTURAL EXPANSION JOINT SEAL, REPLACE                                 634.500        LFT 

  23  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              88.000        LFT 

  24  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,646.000        SYS 

  25  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,560.000        LFT 

  28  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 

  29  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  30  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  32  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       1,000.000        LFT 

  33  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        120.000        LFT 

  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        5,900.000        LFT 

  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       5,350.000        LFT 

  36  808-06716           LINE, REMOVE                                                           4,990.000        LFT 

  37  808-75994           PRISMATIC REFLECTOR                                                       28.000        EACH 

  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 800                                              CONTRACT ID  : B -35743-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                        54.000        CYS 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                              192.000        SYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         54.000        TON 

  13  304-07493           WIDENING WITH HMA, TYPE B                                                 38.000        TON 

  14  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         16.000        TON 

  15  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 

  16  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  17  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      20.000        MOS 

  21  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  22  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  24  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  26  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  27  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       73.000        SFT 

  28  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   141.000        LFT 

  29  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    92.000        LFT 

  30  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   211.000        LFT 

  31  724-04163           STRUCTURAL EXPANSION JOINT SEAL, REPLACE                                 828.000        LFT 

  32  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                             100.000        LFT 

  33  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,957.000        SYS 

  34  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  35  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           25,273.000        LFT 

  37  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 

  38  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  39  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         442.000        LFT 

  42  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        313.000        LFT 

  43  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        7,053.000        LFT 

  44  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,161.000        LFT 

  45  808-06716           LINE, REMOVE                                                          11,596.000        LFT 

  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 760.000        LFT 

  47  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       160.000        LFT 

  48  808-75994           PRISMATIC REFLECTOR                                                        8.000        EACH 

  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               17.000        EACH 
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          CALL ORDER   : 800                                              CONTRACT ID  : B -35743-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
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          CALL ORDER   : 810                                              CONTRACT ID  : B -35749-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 

  10  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          50.000        LFT 

  11  616-02320           GEOTEXTILES                                                               30.000        SYS 

  12  616-05689           RIPRAP, CLASS 2                                                           20.000        TON 

  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  14  621-06559           MULCHED SEEDING, R                                                       400.000        SYS 

  15  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  16  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  17  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  21  725-10226           LINER PIPE, THERMOPLASTIC, CIRCULAR, 13.9-14.1 SFT                       378.000        LFT 

  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 820                                              CONTRACT ID  : B -35763-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         420.000        SYS 

  11  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 

  12  203-02070           BORROW                                                                    50.000        CYS 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         40.000        TON 

  14  302-07455           DENSE GRADED SUBBASE                                                      70.000        CYS 

  15  304-07491           HMA PATCHING, TYPE C                                                      12.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,023.000        SYS 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         85.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  600.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                   600.000        LFT 

  20  406-05521           ASPHALT FOR TACK COAT                                                  1,023.000        SYS 

  21  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              98.000        SYS 

  22  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             30.000        LFT 

  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                420.000        SYS 

  24  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  25  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  26  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  29  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  30  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           126.000        EACH 

  31  703-06029           REINFORCING BARS, EPOXY COATED                                        20,026.000        LBS 

  32  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  33  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         170.000        SFT 

  34  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      282.000        SFT 

  35  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   350.000        LFT 

  36  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   616.000        SYS 

  37  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  39  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                18.000        EACH 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,200.000        LFT 

  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              46.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  43  801-06710           FLASHING ARROW SIGN                                                       56.000        DAY 

  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  45  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  46  801-07119           BARRICADE, III-B                                                         288.000        LFT 

  47  808-06716           LINE, REMOVE                                                           6,765.000        LFT 

  48  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               600.000        LFT 

  49  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,240.000        LFT 
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          CALL ORDER   : 820                                              CONTRACT ID  : B -35763-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

  50  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,820.000        LFT 

  51  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              105.000        LFT 
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          CALL ORDER   : 830                                              CONTRACT ID  : B -35764-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         2.000        EACH 

  11  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           3.000        CYS 

  12  304-07783           HMA PATCHING, TYPE D                                                      51.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               540.000        SYS 

  14  306-08036           MILLING, ASPHALT, 2 IN                                                   445.000        SYS 

  15  306-08041           MILLING, PCCP                                                            225.000        SYS 

  16  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                         50.000        TON 

  17  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                        90.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  680.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                   680.000        LFT 

  20  406-05521           ASPHALT FOR TACK COAT                                                  1,255.000        SYS 

  21  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             238.000        SYS 

  22  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  23  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  24  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  25  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  26  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  27  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  28  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  29  710-09158           PATCHING CONCRETE STRUCTURES                                             100.000        SFT 

  30  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         338.000        SFT 

  31  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      563.000        SFT 

  32  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   200.000        LFT 

  33  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,250.000        SYS 

  34  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 

  36  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  37  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  38  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 

  39  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  40  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  43  801-07119           BARRICADE, III-B                                                         216.000        LFT 

  44  808-06716           LINE, REMOVE                                                           7,800.000        LFT 

  45  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               900.000        LFT 

  46  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,500.000        LFT 

  47  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,300.000        LFT 

  48  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              150.000        LFT 
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          CALL ORDER   : 850                                              CONTRACT ID  : B -35940-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,272.000        CYS 

  13  203-02070           BORROW                                                                 2,053.000        CYS 

  14  203-04523           DEWATERING                                                            LUMP              LUMP 

  15  203-51223           EXCAVATION, WATERWAY                                                      99.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                          89.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    256.000        TON 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  191.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                     907.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  205-11586           TEMPORARY FILTER STONE                                                    11.000        TON 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              186.000        SYS 

  24  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,281.000        SYS 

  25  211-02050           B BORROW                                                                  61.000        CYS 

  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           42.000        CYS 

  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                3.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        601.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              202.000        TON 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        146.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  247.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                1,980.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,980.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 1,980.000        LFT 

  36  406-05521           ASPHALT FOR TACK COAT                                                  1,730.000        SYS 

  37  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 

  38  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  39  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     506.250        LFT 

  41  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               158.000        SYS 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                                42.000        TON 

  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  44  616-02320           GEOTEXTILES                                                            3,627.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                      1,506.000        TON 

  46  616-06451           RIPRAP, UNIFORM                                                          350.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  48  621-02770           EROSION CONTROL BLANKET                                                  745.000        SYS 

  49  621-06545           FERTILIZER                                                                 0.200        TON 
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          CALL ORDER   : 850                                              CONTRACT ID  : B -35940-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06553           SEED MIXTURE, R                                                           72.000        LBS 

  51  621-06557           SEED MIXTURE, T                                                           63.000        LBS 

  52  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  53  621-06567           WATER                                                                     14.600        kGAL 

  54  621-06574           SODDING                                                                    9.000        SYS 

  55  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  57  701-08122           PILE, STEEL PIPE, 0.375", 14"                                            628.000        LFT 

  58  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         177.000        LFT 

  59  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  60  701-09679           CONICAL PILE TIP, 14 IN                                                   10.000        EACH 

  61  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 29.800        CYS 

  62  703-06029           REINFORCING BARS, EPOXY COATED                                        38,422.000        LBS 

  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              108.500        CYS 

  64  706-06344           RAILING, STEEL TS-1                                                      162.500        LFT 

  65  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       346.000        LFT 

  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  67  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               48.000        LFT 

  68  715-05407           PIPE, END BENT DRAIN, 6 IN                                               100.000        LFT 

  69  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  70  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  73  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  74  801-07119           BARRICADE, III-B                                                          60.000        LFT 
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          CALL ORDER   : 930                                              CONTRACT ID  : B -37267-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CULVERT REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  203-04523           DEWATERING                                                            LUMP              LUMP 

   8  205-03371           SEDIMENT, REMOVE                                                          78.000        CYS 

   9  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 

  10  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           324.000        EACH 

  11  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       864.000        LFT 

  12  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           70.000        GAL 

  13  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 940                                              CONTRACT ID  : B -37958-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPARI OR REPLACE JOINTS 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

   7  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 

  12  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         200.000        SFT 

  13  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       70.000        SFT 

  14  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    66.000        LFT 

  15  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   156.000        LFT 

  16  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   110.000        LFT 

  17  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    86.000        LFT 

  18  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    86.000        LFT 

  19  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    81.000        LFT 

  20  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    81.000        LFT 

  21  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  23  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                       12.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 950                                              CONTRACT ID  : B -37962-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  203-02020           EXCAVATION, UNCLASSIFIED                                                   1.000        CYS 

   8  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         3.000        EACH 

   9  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           6.000        CYS 

  10  702-51001           CONCRETE, A, SUPERSTRUCTURE                                                1.000        CYS 

  11  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             3.000        EACH 

  12  703-06029           REINFORCING BARS, EPOXY COATED                                            46.000        LBS 

  13  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          37.000        SFT 

  14  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       70.000        SFT 

  15  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   210.000        LFT 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  801-92448           CONSTRUCTION SIGNS, MOBILE                                                28.000        DAY 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 99 

 

          CALL ORDER   : 954                                              CONTRACT ID  : M -35972-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  214-11609           GEOCELL CONFINEMENT SYSTEM                                             1,600.000        SYS 

  10  304-07491           HMA PATCHING, TYPE C                                                     930.000        TON 

  11  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  12  616-02320           GEOTEXTILES                                                            1,975.000        SYS 

  13  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  14  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  15  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 

  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,450.000        LFT 

  23  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,450.000        LFT 

  24  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 

  25  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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          CALL ORDER   : 958                                              CONTRACT ID  : M -37747-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, HERBICIDE TREATMENT 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   4  624-92647           HERBICIDE TREATMENT                                                    4,557.300        ACRE 

   5  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   6  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

   7  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   9  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  10  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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          CALL ORDER   : 960                                              CONTRACT ID  : M -38003-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   6  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   7  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 102 

 

          CALL ORDER   : 964                                              CONTRACT ID  : T -33906-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         295.000        SYS 

  11  203-02000           EXCAVATION, COMMON                                                       533.000        CYS 

  12  203-02070           BORROW                                                                    29.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                      72.000        LFT 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,443.000        SYS 

  16  211-02050           B BORROW                                                                  50.000        CYS 

  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               20.000        CYS 

  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        514.000        TON 

  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              108.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            10,200.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        950.000        TON 

  22  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  210.000        TON 

  23  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          380.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                3,600.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             800.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 3,600.000        LFT 

  27  406-05521           ASPHALT FOR TACK COAT                                                 13,000.000        SYS 

  28  605-02493           CURB ISLAND, CONCRETE                                                    303.000        SYS 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  30  621-06559           MULCHED SEEDING, R                                                     1,845.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  32  720-04815           DRYWELL                                                                    2.000        EACH 

  33  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,550.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  40  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        161.000        LFT 

  41  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        108.000        LFT 

  42  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 

  43  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           16.000        SFT 

  44  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        138.000        SFT 

  45  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               86.000        SFT 

  46  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  2.000        EACH 

  47  808-11827           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                            4,581.000        LFT 

  48  808-11828           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                              360.000        LFT 

  49  808-11829           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                            2,246.000        LFT 
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          CALL ORDER   : 964                                              CONTRACT ID  : T -33906-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  808-11830           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                              562.000        LFT 

  51  808-11883           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                               70.000        LFT 

  52  808-11884           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                              160.000        LFT 

  53  808-11885           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                               40.000        LFT 

  54  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    40.000        LFT 

  55  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                               6.000        EACH 
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          CALL ORDER   : 970                                              CONTRACT ID  : T -34862-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   7  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       3.000        MOS 

  10  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  11  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  13  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  14  801-92448           CONSTRUCTION SIGNS, MOBILE                                                90.000        DAY 

  15  808-75994           PRISMATIC REFLECTOR                                                   25,597.000        EACH 

  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      497.000        EACH 
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          CALL ORDER   : 974                                              CONTRACT ID  : T -36320-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ITS COMMUNICATION SYSTEM 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

   7  621-06560           MULCHED SEEDING, U                                                        25.000        SYS 

   8  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

   9  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  10  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  11  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        224.000        LFT 

  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          108.000        SFT 

  13  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   6.000        EACH 

  14  805-02596           CONDUIT RISER WITH WEATHERHEAD, STEEL                                      2.000        EACH 

  15  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  16  805-04973           CONDUIT                                                                   70.000        LFT 

  17  805-04973           CONDUIT                                                                  358.000        LFT 

  18  805-04973           CONDUIT                                                                  120.000        LFT 

  19  805-04973           CONDUIT                                                                  380.000        LFT 

  20  805-04973           CONDUIT                                                                  682.000        LFT 

  21  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               2.000        EACH 

  22  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 

  23  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

  24  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    465.000        LFT 

  25  807-04651           WIRE,                                                                    548.000        LFT 

  26  809-08398           ITS CONTROLLER CABINET                                                     1.000        EACH 

  27  809-08399           ITS CONTROLLER CABINET FOUNDATION                                          1.000        EACH 

  28  809-09343           ITS                                                                        1.000        EACH 
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          CALL ORDER   : 984                                              CONTRACT ID  : T -37083-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06710           FLASHING ARROW SIGN                                                       45.000        DAY 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                    9,722.500        LFT 

  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        904.000        EACH 

  11  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        4,106.580        SFT 

  12  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      4,305.500        SFT 

  13  802-11364           POST                                                                      94.500        LFT 
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          CALL ORDER   : 990                                              CONTRACT ID  : T -37134-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-06587           CLEARING AND GRUBBING                                                      0.300        ACRE 

   8  202-07083           REMOVAL                                                               LUMP              LUMP 

   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                                40.000        SYS 

  10  203-02055           EMBANKMENT                                                               100.000        CYS 

  11  506-06333           PCCP PATCHING, FULL DEPTH                                                124.000        SYS 

  12  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           40.000        SYS 

  13  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  14  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  15  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  18  715-04985           VAULT                                                                      1.000        EACH 

  19  715-04985           VAULT                                                                     19.000        EACH 

  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 

  23  801-06645           CONSTRUCTION SIGN, B                                                      19.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

  27  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,385.000        LFT 

  28  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,150.000        LFT 

  29  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  30  802-04314           SIGN                                                                       3.000        EACH 

  31  805-04973           CONDUIT                                                                1,385.000        LFT 

  32  805-04973           CONDUIT                                                                  520.000        LFT 

  33  805-04973           CONDUIT                                                                   55.000        LFT 

  34  805-04973           CONDUIT                                                               18,480.000        LFT 

  35  805-04973           CONDUIT                                                               18,950.000        LFT 

  36  805-04973           CONDUIT                                                                  100.000        LFT 

  37  805-04973           CONDUIT                                                                  190.000        LFT 

  38  805-04973           CONDUIT                                                                  920.000        LFT 

  39  805-04973           CONDUIT                                                                  600.000        LFT 

  40  805-04973           CONDUIT                                                                9,765.000        LFT 

  41  805-04973           CONDUIT                                                               77,360.000        LFT 

  42  805-04973           CONDUIT                                                                   90.000        LFT 

  43  805-04973           CONDUIT                                                                  140.000        LFT 

  44  805-04973           CONDUIT                                                                  480.000        LFT 

  45  805-04973           CONDUIT                                                                   40.000        LFT 

  46  805-98253           CONTROLLER AND CABINET, G                                                  1.000        EACH 

  47  807-04651           WIRE,                                                                  1,260.000        LFT 

  48  807-78590           HANDHOLE                                                                  52.000        EACH 

  49  807-78590           HANDHOLE                                                                   5.000        EACH 
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          CALL ORDER   : 990                                              CONTRACT ID  : T -37134-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 

 

  50  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                24.000        EACH 

  51  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

  52  807-86955           CABLE-DUCT MARKER                                                        154.000        EACH 

  53  807-86955           CABLE-DUCT MARKER                                                        102.000        EACH 

  54  809-04970           FIBER OPTIC                                                               48.000        EACH 

  55  809-04970           FIBER OPTIC                                                            3,222.000        EACH 

  56  809-04970           FIBER OPTIC                                                                3.000        EACH 

  57  809-04970           FIBER OPTIC                                                               17.000        EACH 

  58  809-04970           FIBER OPTIC                                                               15.000        EACH 

  59  809-04970           FIBER OPTIC                                                                1.000        EACH 

  60  809-04970           FIBER OPTIC                                                                6.000        EACH 

  61  809-04970           FIBER OPTIC                                                                3.000        EACH 

  62  809-04970           FIBER OPTIC                                                                3.000        EACH 

  63  809-04970           FIBER OPTIC                                                                2.000        EACH 

  64  809-04970           FIBER OPTIC                                                                6.000        EACH 

  65  809-04970           FIBER OPTIC                                                               16.000        EACH 

  66  809-04970           FIBER OPTIC                                                               18.000        EACH 

  67  809-04970           FIBER OPTIC                                                                2.000        EACH 

  68  809-04970           FIBER OPTIC                                                               18.000        EACH 

  69  809-09343           ITS                                                                        1.000        EACH 

  70  809-09343           ITS                                                                        1.000        EACH 

  71  809-09343           ITS                                                                        2.000        EACH 

  72  809-09343           ITS                                                                        1.000        EACH 

  73  809-09343           ITS                                                                        1.000        EACH 

  74  809-94971           FIBER OPTIC CABLE                                                     50,080.000        LFT 

 


